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NAME OF WORK : CONSTRUCTING SHOPS CUM GODOWN
& WAREHOUSE OF A.P.M.C. UNJHA SUB MARKET YARD
BRAHMANVADA. AT RS NO 613 OF BRAHMANVADA, TA.
UNJHA, DISTRICT: MEHSANA
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MEMORANDUM OF WORKS IN BRIEF
sal-L stal gsul ael
1) Nameof work sl 1

2)  Estimated Cost - iel%l [54d
3)  Earnest Money - 6il-il-l 254
4) Validity period of tender offered

2152 edl [Bay vied] 284,

5) Security Deposite- #13{l=12(13] 241
(i) In the form of DD/ FDR/ BG of nationalized
bank (2.5% of Est. Cost.)

(ii) To deducted from bills (2.5% of Est. Cost.)

(iii) Performance bond of Schedule Bank
(5.0% of Est. Cost put to Tender.)

Total »15e2 10 %

6) Tender Fee

7) Time allowed for completion of the work from the
date of written order to commence
S1M A3 sl g5 el dlRluel 1 Y3 sl Hiz-l
HOLALUL AHY,

8) Other details
(i) Date on or before which the tender must be
submitted Online.
q) 253 dAalS U |A doruse u 44l zaidl
wedl drvm
(ii) Mode of sending the tender
2) 253 Hisaalrll vl
(b) Tenders sent by post will be Out right
rejected.
(iii) Description essential to be made on bid
3) ofls 4 salaal 331 [@Qoid
(iv) Mode of quoting rate in Schedule “B”
%) YR v | e earl Fd

Signature of contractor

CONSTRUCTING SHOPS CUM GODOWN &
WAREHOUSE OF APM.C. UNJHA SUB
MARKET YARD BRAHMANVADA. AT RS NO
613 OF BRAHMANVADA, TA. UNJHA,
DISTRICT: MEHSANA

% 269234384.53

X 26,92,400.00

(120) days from the opening of tender but no
modification shall be allowed after handing over
tender to postal authoritied
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¥ 67,30,900.00

% 67,30,900.00

% 1,34,61,800.00

2,69,23,600.00
¥ 18,000.00

UeHR

Dt 7/10/2022 upto 18:00 Hrs

dl. ©/10/23  1¢.00 sals Yl

a) Online throgh e-tendering only.

5) irdld g S—2rs3oL Rl

(v)ewieell Hisde 262 AlY & S 214,

a)Name of Work :- CONSTRUCTING SHOPS
CUM GODOWN & WAREHOUSE OF A.P.M.C.
UNJHA SUB MARKET YARD
BRAHMANVADA. AT RS NO 613 OF
BRAHMANVADA, TA. UNJHA, DISTRICT:
MEHSANA

(b) Last date of Receiving the tender

(1) 2753 2els12 el Deell

In figures as well as words(premium/Rebate/at

par)
2§56l dMY  woslMl
(uwAdasePeur) [ @ [ 10 [ o

1¢.00 sals Yyl

Chairman
A.P.M.C.
UNJHA



INDEX
B-1
NOTICE INVITING TENDERS
ADDITIONAL INSTRUCTIONS TO PERSONS TENDERING
BANK GUARANTEE
DECLARATION FORM
DECLARATION CERTIFICATE
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS
TENDER FOR WORK
MEMORANDUM
9. TERMS & CONDITIONS OF CONTRACT
Clause 1 Security deposit
Clause 2 Liquidated damages for delay
Clause 3 Default by contractor
Clause 4 Action when the progress of any particular portion of the work is unsatisfactory
Clause 5 Non exercise of powers under clause 3 not a waiver
Clause 5-A Powers to seize tools, plants, machineries, materials and stores of the contractor on
invocation of clause 3
Clause 6 Extension of Time limit
Clause 7 Final Measurements and Final bill on completion of work
Clause 8 Intermediate and Final payments
Clause 9 Payment at reduced rates
Clause 10  Bills to be submitted monthly
Clause 11  Bills and rates payable
Clause 12  Materials to be supplied by the Department
Clause 12-A  Consumption and return of materials supplied by the Department
Clause 12-B Safe custody of materials supplied by the Department
Clause 13 Drawings, Designs, Instructions of the Engineer-in-charge and specifications, order of
precedence in case of discrepancies
Clause 14 Excess over Tender Quantities, Extra Items and Variations
Clause 15 No claim to any payment or compensation for alterations or for restrictions of work
Clause 15-A  No claim for delay in supply of materials by the Government
Clause 16 Claims under the contract

NGO~ wWNE

Clause 17 Remedies for inferior or bad work, material or workmanship and maintenance clause

Clause 17 -A Defect liability clause

Clause 18 Work to be open for inspection-Contractor's responsible agent to be present

Clause 19 Notice to be given before work is covered up

Clause 20 Damage to contract work-in-progress and damages to surrounding properties

Clause 20-A  Damages due to acts of God and unprecedented floods

Clause 21 Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising from non

provision of lights, fencing etc.
Clause 21-A Regulations for scaffolds, working platforms, gangways and stairways
Clause 21-B  Regulations for hoisting appliances
Clause 22 Measures for prevention of fire
Clause 23 Liabilities to contractors for any damages done in or outside work
Clause 24 Deleted
Clause 25 Deleted

Clause 26 Work not to be sublet, consequences for unauthorized subletting, bringing and becoming
insolvent.

Clause 27 Sums payable by way of compensation to be considered as reasonable compensation without
reference to actual loss

Clause 28 Changes in the constitution of firm to be notified

Clause 29 Works to be under directions of Superintending Engineer

Clause 30 Settlement of Disputes and Arbitration

Clause 31 Deleted

Clause 32 Lump sums in estimates

Clause 33 Action where no specifications
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Clause 34 Definitions of work
Clause 35 Contractors percentage whether applied to net or gross amount of the bill.
Clause 36 Royalties
Clause 37 Compensation under the Workmen's Compensation Act
Clause 37-A  Liability of the contractor in case of accidents
Clause 37-B  Arrangements for personal safety requirements and first aid
Clause 38 Quantities in the tender to be considered approximate and they are subject to variations
Clause 39 Employment of famine or other labour
Clause 40 Claim for compensation for delay in starting the work
Clause 41 Claim for compensation for delay in the execution of work
Clause 42 Entering upon or commencing any portion of work
Clause 43 Minimum age of persons employed
Clause 43(i)(a) The payment of fair wages etc
Clause 44 Method of payment
Clause 44A  Set off clause
Clause 45 Deleted
Clause 46 Employment of Scarcity labour
Clause 47 Deleted
Clause 48 Rates inclusive of Sales Tax
Clause 49 Employment through Employment Exchange and local labour
Clause 50 Fair wages
Clause 51 Deleted
Clause 52 List of Machinery
Clause 53 Liabilities of contractor for idleness of Road Rollers deployed by the Department on contract work
Clause 54 Local labour on normal rates
Clause 55 Land on Hire and rental charges
Clause 56 Vaccination to labour
Clause 57 Camp facilities to workers
Clause 58 Gun boots, hand gloves, masks etc., to labourers
Clause 59 No distinction between Harijans and other workers
Clause 60 Price Escalation clause
Clause 61 Fencing and Lighting
Clause 62 Liabilities for accidents to persons
Clause 63 Access to site and work on site
Clause 64 Reports Regarding Labour.
Clause 65 Treasure trove
Clause 66 Indemnity
Clause 67 Insurance of labour
Clause 68 Setting out
Clause 69 Cement Register
Clause 70 Materials and work Test Register
Clause 71 Progress Schedule
Clause 72 Secured Advance
Clause 73 Advance Payment
Clause 74 Advance against machineries
Clause 75 Mobilization Advance
Clause 76 License for contract labour
Clause 77 Recovery of Testing charges and handing over empty cement bags
Clause 78 Recovery of sales tax
Clause 79 recovery of workers welfare Cess
Annexure -1 Declaration regarding Income Tax , Addresses etc.
Annexure-2 Basic rates considered by the contractor
Annexure-3 Performance bond
Annexure-4 List of work already completed by the tender
Annexure-5 List of plant and Machinery
Annexure-6 Declaration regarding works on hand
Annexure -7 Special condition of contract
Schedule ‘A’ Materials to be supplied from P.W. Store
Schedule 'B' Memorandum showing items of work to be carried out
Schedule 'C' Time Schedule of completion
Signature of contractor Chairman

AP.M.C.
UNJHA
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Tender Consolidated Details
NIT/ Tender Details

View BOQ Details

Department Name

THE AGRICULTURE PRODUCE MARKET COMMITTEE

DIVISION The Agriculture Produce Market Committee, UNJHA
IFB No. 02 of 2022-2023
Name of Work CONSTRUCTING SHOPS CUM GODOWN &

WAREHOUSE OF A.P.M.C. UNJHA SUB MARKET
YARD BRAHMANVADA. AT RS NO 613 OF
BRAHMANVADA, TA. UNJHA, DISTRICT: MEHSANA

Estimated Contract Value (INR)

T269234384.53
Rupees TwentySix Crore NinetyTwo Lakh ThirtyFour
Thousand Three Hundred EightyFour Paise FiftyThree Only

EMD(INR):

326,92,400.00
Rupees TwentySix Lakh NinetyTwo Thousand Four Hundred Only

Bid Processing Fee (INR):

%18,000.00

Total security of works

%2,69,23,600.00

Period of completion (in Months)

18 Months

Eligibility: Registration Class or above

Registration of AA Class & with Building cat | & above

Bid Call (Nos)

1

Tender Currency Settings

Indian Rupee (INR)

Joint Venture

Not Allowed

Bid Processing Fee Payable To: D.D. in
favour of

The Agriculture Produce Market Committee, UNJHA

Bid Security/ EMD Drawn in Favour of:
D.D/FDR/BG. in favour of

The Agriculture Produce Market Committee, UNJHA

Tender Dates

Bid Document Downloading Start &
End Date

19-09-2022 to 07-10-2022 upto 18:00:00 Hrs

Pre-Bid conference date and time

28-09-2022 upto 12:30:00 at APMC Unjha

Last Date & Time for on line

submission of Bids

07-10-2022 upto 18:00:00 Hrs

Opening of Technical Bid

11-10-2022 at 12:30 P.M.

Bid Validity Period

120 Days

Submission of EMD and tender Fee

Submission in electronic format only through online by
scanning and then the same should be sent in original to tender
opening authorities at the time of tender opening or sent
through RPAD/ hand delivery so as to reach Chairman, The
Agriculture  Produce  Market  Committee.  UNJHA
Upto10/10/2022 office hours Tender fee and EMD is not paid
as shown in bid document, action to hold his registration in
abeyance shall be taken and his E tendering code will be
cancelled for one year

Other Details

Officer Inviting Bids:

Chairman The Agriculture Produce Market Committee,
UNJHA

Bid Opening Authority:

The Agriculture Produce Market Committee, UNJHA

Address:

The Agriculture Produce Market Committee, Opposite Clock
Tower, Gunj Bajar, UNJHA-384170

Contact Details:

+91 2767-253608/ 253979/ 252508

Signature of contractor

Chairman
A.P.M.C.
UNJHA




1. Bidders can download the tender documents free of cost from the website.
WWW. hprocure.com

Instructions: | 2. Bidders have to submit bid in electronic format only on above mentioned
website till the Date & time shown above

3. Offers in physical form will not be accepted in any case

Bidders who wish to participate in online tenders will have to procure I should
have legally valid Digital Certificate (Class-1ll) as per Infgrmation Technology
Act-2000 using which they can sign their electronic bids. Bidders can procure the
same from any of the license certifying Authority of India or can contract (n) code
solution- a division of GNFC Ltd., who are licensed Certifying Authority by Govt.

General

of India.

The list of certifying agencies are as mentioned under:

Sr. No.  Name of Certifying Agency Website Address

1. (n) Code solution (G.N.F.C.) www.gnvfc.com

2. Safecrypt www.safescrypt.com.

3. TCS Www. tcs. -ca. tcs.co. in
4. MTNL www.mtnltrustline.com

If found necessary, contractor will be intimated for negotiation. He will be intimated maximum three times
within validity period for negotiation. If contractor does not responded in time, his earnest money will be
forfeited and his tender will be rejected, punitiative action will be taken on such contractor { as per
GR S/22/2017/639/D Dt 08/06/2018}

Mode of Quoting Rates

Contact Details
Chairman
The Agriculture Produce Market Committee,
Opposite Clock Tower, Gunj Bajar
UNJHA-384170

(02767) 253608
Key Dates
Due Date and Time of Online Submission 07/10/2022 at 18:00 Hrs.
Due Date and Time of Opening of bid: 11/10/2022 at 12:30 Hrs.
ey Value

Document Fee: % 18,000.00
Earnest Money Deposit (EMD) (Rs. In Lacs): 26.92
Estimated Value (Rs. in Lacs): 2692.34

Signature of contractor Chairman
A.P.M.C.
UNJHA


http://www.mtnltrustline.com/

Document required to be upload in preliminary stage inelectronic format by sacning
while tendering as listed below

Sr.No | Name of Document Details Validity upto | Upload
the
document

1 Registration of | AA Class | Date Yes

Agency and above

2 Category Building Cat| Date Yes

| and above

3 EMD As per page No4 %26,92,400.00

4 Tender Fee As per page No4 %18,000.00

5 Solvency certificate 20 % of estimated cost put to tender of

current calender year 2022

6 Other document As per Pre-Qualification document

7 Latest Income tax| Applicable As per tender

certificate & Auidit
report of last five year

8 Machinery and | Applicable As per tender

equipment
9 Mou of Electrical | A Class registration of Electric department
contractor on 300 | of R & B Guijarat
Rupees stamp with
notarized

10 Electrical contractor | Applicable
Licence

11 GST No/ Pan No/| Applicable
Solvency certificate
of Electrical
Contractor

12 GST No

13 PAN NO

Signature of the Contractor Chairman

The Agriculture Produce Market Committee
UNJHA
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N

10.
11.

12.

13.

14.

15.

16.

NOTICE INVITING TENDERS
Tenders are inviting on behalf of Governor of state of the Gujarat for The work CONSTRUCTING SHOPS
CUM GODOWN & WAREHOUSE OF A.P.M.C. UNJHA SUB MARKET YARD BRAHMANVADA. AT
RS NO 613 OF BRAHMANVADA, TA. UNJHA, DISTRICT: MEHSANA. The work is estimated to cost of
¥ 269234384.53 This estimate however, is given as a rough guide.
The work are required to be completed within 18 ( Eighteen) months as per the terms of the contract conditions.
The contractor whose name are borne of the approved list of contractors of Gujarat State R&B Dept/ W.R.D.
Contract/ firm / Contractors Registered in AA Class & with Building cat | & above will be permitted to tender.
Not more than one tender shall be submitted by a contractor or by a firm of contractors. No two or more concerns
in which an individual is interested as a proprietor and/ or a partner shall tender for the execution of the same
work if they do so, all such tender shall be liable to be rejected
Bid document can be downloaded & submitted in Electronic format on online web site www.nprocure.com from
19/09/2022 to 07/10/2022.upto 18.00 hours
Tender documents consisting of condition, specification ,Schedule(s) of quantities of the various classes of
work to be done, the conditions of contract etc could be downloaded free of cost shown on above web site
Copies of other drawings and documents pertain to tender and signed for the purpose of identification by the
Accepting Officer or his accredited representative will be open for inspection by tender at the following
officer or his accredited representative will be open for inspection by tender at the following offices during
working hours between the dates mentioned in clause 6 above

(a) Chairman The Agriculture Produce Market Committee, UNJHA

(b) The Agriculture Produce Market Committee

Tenderer are advised to visit the site sufficiently in advance of the date fixed for submission of the tender. A
tenderer shall be deemed to have full knowledge of all the relevant documents samples, site etc; whether he
inspects them or not

Submission of a tender by tenderer implies that he has read this notice and all other contract documents and
has made himself aware of the scope and specification of the work to be done and of conditions and rates at
which stores, tool and plant etc. will be issued to him, by Government and local conditions and other factors
bearing on the execution of the works.

The bidder should quote his rate in online price bid only. If he do not whish to quote premium or rebate at end of
price bid total, he should indicate “at par” in the blank space preceding :% Below” in schedule B. Thereafter he
should workout and indicate the offered bid amount both in words and figure in Schedule B.

All arates shall be quoted on the tender form.

The tender for the works shall not be witnessed by a contractor or contractors who himself / themselves
has/have tendered or who may and has/have tender for the same works. Failure to observe this condition shall
render the tender of the contractor tendering, as well as of those witnessing the tender, liable to rejection

Tender shall be received by On Line on https://nprocure.com through E- tendering by Chairman, Agriculture
Produce Market Committee, UNJHA upto Office Hours upto the 07/10/2022 ( date ) and shall be opened at
12.00 hours on 11/10/2022 in the presence of tenders who may be present as per the rule of 4” General Rules
and Directions for the Guidance of Contractors” Printed in this form.

Fix deposit receipt for E.M.D. & Demand draft for tender Fee shall be submitted in electronic format only through
online (by scanning) while uploading Bid. The submission shall mean that E.M.D. & Tender fee are received for
purpose of the opening the bid. Accordingly offer of those shall be opened whose E.M.D. and tender fee received
electronically. However, for the purpose of realization of FDR and DD bidder shall send the FDR and DD in original
to Tender opening authority at the time of tender opening or send the same through RPAD so as to reach Chairman
The Agriculture Produce Market Committee, UNJHA upto 10/10/2022 office hours. If the Tender Fee and EMD
is not paid as shown in bid document, action to hold this registration in abeyance shall be taken and his
Etendering code will be cancelled for One year

The Governor of the State of Gujarat does not bind himself to accept the lowest or any tender or to give any
reasons for the decision

This notice of tender shall form part of the contract documents For and behalf of Governor for the state of
Gujarat

if found necessary, contractor will be intimatedfor negotiation. He will be intimated maximum three times within
validity period for negotiation. If contractor does nor respond in time, his earnest money will be forfeited and his
tender will be rejected. Punitiative action will be taken on such contractor

For and on behalf of Governor for the state of Gujarat

Signature of contractor Chairman

A.P.M.C.
UNJHA


http://www.nprocure.com/
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THE AGRICULTURE PRODUCE MARKET COMMITTEE
PERCENTAGE TENDER AND CONTRACT FOR WORKS
SIUL M2 o AL 232 A 52152

ADDITIONAL INSTRUCTIONS TO PERSONS TENDERING 2+32 @R+ qait-l 3a-ui

1.

3.1

Mode of Submitting Tender :

The tenders in the form referred to in notice inviting Tender shall be submitting in Electronic format only on
online Web-site www.procure.com till the date & time shown in Page No. 2

Offers in Physical form will not be accepted in any case.

Bidders who wish to participate in online tenders will have to procure | should have legally valid Digital
Certificate (Class- Ill) as per Information Technology Act-2000 using which they can sign their electronic
bids. Bidders can procure the same from any of the license certifying Authority of rndia are as mentioned
under :

Sr. No.  Name of Certifying Agency Website Address

1. (n) Code solution (G.N.F.C.) www.gnvfc.com

2. Safecrypt www.safescrypt.com.

3. TCS www. tcs. -ca. tcs.co. in
4. MTNL www.mtnltrustline.com

Competency of Tender — No contract will be awarded except to responsible bidders capable of performing
the class of works contemplated. Before the award of the contract, any bidder may be required to show that he
has the necessary facilities, experience, ability and financial resources to perform the work in satisfactory
manner within time stipulated. Tenderer may be required to furnish the tender inviting authority with the
statement as to their experience and financial status. Tenderer shall be a registered contractor in appropriate
class of the roads & Building Department or Water resources Department of Government of Gujarat. The
tenderer of only those contractors who prossess the general and special class and category of approved
contractor for Government of Gujarat on the specified date of opening tenders (Technical Bid in the case of
two or more bid System) will be opened. However this will not be applicable to tenderers/ Bidders who are
registred in other state or Central Government. Railway, MES and who have applied for registration in
Gujarat State or before submitting tenders/ Bis. The tenders/ Bids of such contractor will be opened subject to
the condition that they get registration certificate before issue of work order in case they emerge as L1
Bidder. (R & B circular No TNC. -10-2016 (FA-591-16) -02 — C Dated 3-09-2016.

Tendere to inform Himself:-

Tender will be deemed to have inspected the site and to have satisfied as to the nature of all works, all
existing roads, water-way and other means of communication and access to and from the site and work and
the building that may be required for temporary purpose in connection with the construction, completion and
maintenance of the works and must make his own inquiries as to work, yard sites and depot, and dumps and
as to acquisition of such additional sites and areas as may be necessary for temporary purpose for
constructing, completing and maintaining the works and availability of water for construction activities,
power, quarries and labour.

The tenders shall be received only “Through ONLINE e-tendering”. No other system, namely receiving of
tenders by Hand Delivery ‘or’ by Express Delivery ‘or’ in person, should not be accepted under any
circumstances.

Payment of Tender Fee and earnest Money Deposit:—

Fix deposit receipt for E.M.D. & Demand draft for tender Fee shall be submitted in electronic format only through
online ( by scanning) while uploading Bid. The submission shall mean that E.M.D. & Tender fee are received for
purpose of the opening the bid. Accordingly offer of those shall be opened whose E.M.D. and tender fee received
electronically. However for the purpose of realization of FDR and DD bidder shall send the FDR and DD in
original to Tender opening authority at the time of tender opening or send the same through RPAD so as to reach
Chairman The Agriculture Produce Market Committee, UNJHA upto 10/10/2022 office hours. If the
Tender Fee and EMD is not paid as shown in bid document, action to hold this registration in
abeyance shall be taken and his Etendering code will be cancelled for One year.

Any document in supporting of tender bid shall be submitted in electronic format only through
online ( by scanning etc.) (R & B Circular NO 4R3-1000¢-u4—& , dl 1£—1—200¢ i1
29—11—200¢)

5. PAYMENT:-

The tender must understand clearly that the rates quoted are for completed works and include all costs due to
labour, scaffolding plant, supervision, service works, power, royalties and octroi etc., and to include all extras
to cover the cost of night work if and when required and no claim for additional payment beyond the
price/rates quoted will be entertained and the tenderer will not be entitled subsequently to make any claim on
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the ground of misrepresentation or on the ground that he was supplied with information given by any person
(whether the member is the employee of Public Works Department or not). Any failure on his part to obtain
all necessary information for the purpose of making his tender and filling the several prices and rates therein
shall not relieve him from any risks or liabilities arising out. Of or consequent upon the submission of the
tender.
Tender Forms —
The form will state work to be carriedout as well as the date of submitting and opening tenders and
the time allowed for carrying out the work, also the amount of earnest money deposit with the
tender and the amount of security deposit to be paid by the successful tenderer and percentage. If
any to be deducted from bill. It will also state whether a refund of quarry fees, royalties, octroi dues
and ground rents will be granted copies of the specification, design and drawing and estimated
rates. And any other documents required connection with work which sall be signed by the
Chairman Agriculture Produce Market Committee, UNJHA for the purpose of identification shall also
be open for inspection by contractor at the office of the Chairman Agriculture Produce Market
Committee, UNJHA during office hours. However, every ‘blank’ in the form of the e tender and in
the schedule and annexures must be filled up by the tnderer and must be submitted online.
Quoting of Rates: The tenderer shall quote the rate unit for items listed in Schedule B in figures as
well as in words. Thereafter the system will work out the total amount of each item in Column No.7
of schedule B and sump up the total at the end of column No.7 on each pate and on last page of
schedule B. After striking the total of all items, he may give rebate if the desires on the total amount
so worked out and thereafter express in the figures as the net amount of his offer which will be
termed as "Tendered Amount.”
The following rule shall apply only to the works having estimated cost above Rs. 1200 lacs
(Rupees one thousna two hundred lacs) (G.R., R & B No. TNC - 1777 - 281 -C Dated 30/7/1992
may be referred to ) referred to )
(a) Tenderers are normaly not permitted to suggest any alteration in the works specified in the tender
form or in the time allowed for carrying out the work or any other conditions of any sort. However,
if it is felt necessary by the tenderer to have condition, he shall have to clearly emption the same in
very clear terms in the appropriate section of technical bid. The tenderer will have to fill in necessary
details online in "technical bid" separately. No such tender shall include more than one work but
contractors who wish to tender for two or more work shall submit a separate tender for each work
online.
(b) If Price - bid contains any conditions, the same shall be rejected outright.
(c) It should be very clearly understood by all the tenderer that the technical bid should be restricted
only to technical matters and conditons / stipulations having financial implications. The technical
and price bids shall contain adequate cross reference wherever necessary to ensure clear and proper
correlation of them with two bids without any ambiguity what so ever. The price bid to main tender
should not be disclosed in the technical bid.
(d) The technical bid will be opened first online on Date 11/10/2022 or any other suitable time
thereafter by the competent tender opening authority of the APMC Unjha . Bidders who wish may
remain present. The technical bid shall be evaluated first and wanting details, if any, and
clarifications in respect of conditions if any will be called from the tenderers. In such case, the
contractor will be required to submit clarification/ details (including with respect to conditions if
any) within the stipulated time allowed for the purpose. If the contractor does not furnish the
wanting details / clarification in time, his tender would be liable for rejection.
(e) The conditions specified in technical bid should invariably be accompanied by proper financial
evaluation with mode of calculation specifying assumption, quantities, rate and ceiling amounts for
each condition and shall also accompany the information in the form starting (a) sr.No. (b)
Description of the condition (c) Financial evaluation (vide R & B D.G.R. No./TNC/7777/381-C
Dated 30/9/92) (d) ceiling amount to be added in price - bid in cash condition is not accepted.
(f) Ceiling amount shall be binding on the contractors and are liable to be added to the tender
amount.
(g) The evaluation as given by the contractors as modified by tender opening authority with the
ceiling
limit will then be intimated to all bidders. No further opportunity shall be given to the contractor to
modify withdraw condition at that stage. After completion of evaluation of the technical bid in all
respects the competent authority will decide about date of opening of price - bid and the same will be
intimated to the bidders. After opening of price bid and their evaluation the tender inviting authority
reserves the right to negotiate about the tender (s) further with any or all the contractors.
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Earnest Money:

Earnest money in specified form @ 1% of the estimated cost must be sent as specified in instruction No
3 preceding electronically. Tenderer may pay earnest money up to Rs.50,000 fixed deposit of fixed
deposit at-call receipts with a validity period of not less than six months of Nationalised or Scheduled or
Bank having 5 year standing drawn in favour of Chairman of APMC Unjha . Earnest money by DD &
Bank Guarantee shall be accepted. vide R & B D G.R. No. TNC/ 1090/(100) (4)-C dated 4-11-2000)
However in respect of the works estimated to cost above Rs.50 lacs, the amount of earnest money in
excess of Rs.50,000 can be offered by the contractor, at his choice, in the form of Bank Guarantee of the
Scheduled Bank or Nationalised Bank or other bank approved for Government business only.. The
Bank Guarantee in such cases will be furnished in the following form. In such cases also, the amount of
earnest money first Rs.50,000 will paid only in the form of fixed deposit receipt or deposit at call
receipts worth the validity period of not less than 6 months of the nationalized or Scheduled or
Narmada/ Srinidhi having five years standing.

The Contractors who have secured exemption certificate for payment of earnest money by
depositing Lump Sum earnest money Deposit need not to pay earnest money, but they should enter the
detail of exemption certificate in online.

If the contractor does not turn up to pay the Security Deposit and execute contract agreement
within specified (or extended) time after intimation to him about acceptance of this offer, the earnest
money paid for this work will be forfeited and according to clause -1 of this tender form tendrer’s tender
shall be rejected and then according to aforesaid provision of tender, action to blacklist the contractor
will be initiated without Delay. (Vide R & B D.G.R. No Mis- 1097-90-1091/97-Z/ dated 4-10-97 &
Parach-10-2008-5C part file dated 27-11-2008)

Bank Guarantee is applicable only when the estimated cost of work is more than Rs. 50 lacs

BANK GUARANTEE
Whereas M/s. (Hereinafter called the Tenderer) is
desirous and preferred to tender for works in accordance with the terms and conditions of tender for the
work of and where as We, Bank agree to give the tenerer a

guarantee for the Earnest Money.
1. Therefore, we hereby affirm that we are guarantors on behalf of the Tenderer upto total rupees

in words) Rs. (in figures) and we undertake to
pay to Chairman The Agriculture Produce Market Committee, UNJHA, Department of Government of
Guijarat the (name of Govt. previous notice of judicial or to be

specified). Upto his first written demand, without demur, without delay and without the necessity of a
previous notice of judicial or administrative procedures and without the necessity to prove to the Bank
the defects or shortcomings or debits of the contractor any sum within the limit of Rs.
2. We further agree that the Guarantee herein contained, shall remain in full force and effect during the
period that would be taken for the acceptance of tender.
However unless a demand of claim under this guarantee is made on us writing on or before the

(Date to be specified — will not be less than 180 days from the date of opening the
tender) we shall be discharged form all liabilities under the guarantee thereafter.
3. We undertake not to revoke the guarantee during it currency except with the previous consent of the
Chairman The Agriculture Produce Market Committee, UNJHA in writing
4. We lastly undertake not to revoke the guarantee for any change in constitution of the Tendere or of
the Bank.

Date Signature & Seal of Guarantor
Bank Address

The earnest money submitted in the form of Deposit — at — call receipt shall need minimum validity of six
month from the last date of online submission of tender. Tender not supported with tender fee, earnest money
& documents and not submitted in electronic format (by sacanning) while uploading the bid shall be rejected
as Non responsive. If the tendere modifies or withdraws his tender, the earnest money deposit shall be
forfeited and tenderer may be disqualified from tendering for future works under the Government.

The Earnest money will be returned to the unsuccessful tenderers. The earnest Money will be returned to
successful tenderer after furnishes security deposit and duly enters into the contract.

Within ten days or within such time as may be decided by the tender inviting authorities from the date od receipt
of the letter accepting his tender, the successful tenderer shall furnish the required Security Deposit and attend
the office of the tender inviting authorities for execution of the tender document. It he fails to furnish the
security deposit or execute the contract document, his earnest money shall be forfeited and according to
clause -1 of this tender form tenderer’s tender shall be rejected and then according to aforesaid provision of
tender, action to blacklist the contractor will be initiated without Delay. (Vide R&B D G.R. No. Misc.-1097-
90-1091/97-Z/C dated 4-10-97 & R&B D G.R. No. Parach-102008-5-C (Partfile) dated 27-11-08).
Accompainments of Tender: ( to be submitted in electronic format only through online ( by scanning)
as duly certified true copies)
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The contractor shall have to furnish:
a. Demand draft of tender fee and DD/FDR/ BG for Earnest money
b. Copy of partnership deed or Memorandum as well as Article of Association in case of the company
and intimate permanent address of the partner/ director of company. All copies submitted shall be
duly attested.
c. Copies of certificate regarding previous experience in each case.
d. Declaration showing all works completed during preeciding 5 years and works on gand with the
contractor and value of work that remained to be executed in each case.
e. A certificate of registration as approved contractor of prescribed category from authorities stipulated
in Notice inviting tenders.
f. P.A.N.issued by Income Tax Department
g. GST No issued by Goods and service tax department
h. Copy of provident fund Registration- Code No
i. Dully filled and digitally signed declaration form as provided after as last item section-1 &
Memorandum duly filled and digitally signed as given in section 2
j- A solvency certificate of an amount (20 % of estimated amount put to tender) as per R & B D.G.R.
No R.GN-6089-8-Part-1-C, dated 6-8-2011 will have to be produced along with tender. It shall be of
Scheduled Bank or nationalized bank or bank approved for Governmentbisiness. Solvency certificate
shall have validity of same calendar year as that of date in which tender is issued.
k. Required Annexures duly filled in when prequalification is involved.
Required documents are to be submitted in etectronic format only as part of tender document failing
which the tender will be rejected outright and will be considered as NON-RESPONSIVE
10. TENDER LIABLE TO BE INVALID.
It may please be noted that the tender is liable to be considered invalid especially. If requirements as per
instruction 1 to 9 above are not complied with.
11. Right to rejection of tenders.
1.Right is reserved by tender inviting authority to reject any or all tender(s) without assigning any reason
thereof
2.In addition to the above the tender will also be liable to be rejected outright if:
(a) The tendere proposes any alteration in work specified or in the time allowed for carrying out the work or
iny condition
(b) The tenderer or in in the case of a firm, each partner or the person holding the power of attorney thereof
does not digitally sign section 2 or signature/s is/are not attested by witness
(c) if the tenderer adopts unhealthy / mal practice/ corrupt practice for securing and performing contract

Method of Tendering:

If the tender is made by individual, it shall be digitally signed by the proprietor above his full nhame and
current address.

If the tender is made by a proprietory firm, it shall be digitally signed by the proprietor above his full name of
his firm with current address.

If the tender is made by firm of Partnership, it shall be digitally signed by the partner of the firm holding
power of attorney and digital certificate for the firm. A certificate copy of power of attorney shall be provided
in physical form along with another document. A certificate of partnership deed, full name and current
address of the firm and full name and current address of all partners of the firm shall laso provided along with
other documents

If the tender is made by a limited company or a limited corporation, it shall be digitally signed by a duly
authorised person holding digital certificate for the company/ corporation.lt shall be gigitallt signed by a duly
authorized person holding digital certificate of company/ corporation and power of attorney for signing the
tender in which case certified copy of the power of attorney shall be provided separately in physical form
along with other document such limited company or corporation may be required to furnish satisfactory
evidence of its existence before the contract is awrded.
All digital signature in tender document shall be dated

Eligibility and qualification requirement:
To establish acceptability of the offer to satisfaction of tender inviting authority the tenderer shall provide the
following

13.1 Details of plant and machineries immediately available with tenderer for use of the work

13.2 Details of plant and machineries proposed to be procured for the work.

Details of technical, supervisory and administrative personnel already employed by the tendered that he
proposed to utilized for the work and such other personnel he proposes to emply further for this work.

Copies of Registration certificate and P.A.N. allotted by income tax department.

List iof works already completed by the tenderer during last 5 years

List of work on hand on the date of submitting tender.

Deviation or modification in the tender documents:
All tenderer is cautioned that tender containing any condition and deviation from the contractual terms and
conditions, specification, quoting offering rates/ prices in different manner than specified in tender and / or
any other requirements of tender shall make the tender liable for out right rejection shall be considered as non
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responsive for all practical purpose. The decision of tender inviting authority in this regard shall be final and
binding to the tenderer.

Alternative tenderer are not acceptable

Submission of tender

Tender shall be submitted in an online manner only on website www.nprocure.com

Last date & time of online submission : 07/10/2022 upto 18.00 Hrs

Tender fee, EMD and other documents should be submitted in electronic format only through on line (by
scanning) while uploading the bid. However for the purpose of realization of D.D. the bidder shall send the
D.D. in original to Tender opening Authority at the time of tender opening or send the through R.P.A.D So as
reach Chairman, The Agriculture Produce Market Committee, UNJHA upto 10/10/2022 office hours. If
tender fee and E.M.D is not actually paid as shown in bid documents, action to hold his registration abeyance
shall be taken and his E-tendering Code will be cancelled for one year. (R&B Circular No.5ZR-102008-5-;,
dt.18.1.2008 & 27.11.08)

Evaluation of Tenders

Evaluation will be made to determine the acceptability, adequacy and reasonability of rates, his past
performance and present resourcefulness

To assist in the examination, evaluation and comparison of tender, the tender inviting authority may ask
tenderer individually for clarification of their tenders including breakdown of unit rates. The request for
clarification and response shall be in writing but no change in substance of the tender shall be sought, offered
or permitted at that stage.

Award may be made to the tenderer whose responsive tender is determined to be the lowest evaluated tender
and who meets the appropriate standards of capacity and financial resources

17.0 Receipt of Payments:

Receipt of payment made on account of any work, when executed by a firm shall be signed by all the
partners except where the contractors are described in their tender as firm in which case the receipt shall be
signed in the name of the firm by one of the partners or by some other person having authority to give
effectual receipts for the firm

18.0 Bids should be On Line (Net) only

General rules and directions :

No receipt for any payment made by a contractor will be entertained by the Government in regard to any
matter relating to this tender or the contract shall be valid and binding on the Employer unless it is signed by
the Authorised staff members of the Government.

All works shall be measured net by standard measure and according to the rules and customs of the R&B/
Water Resources Department or any other method approved by the R & B/Water Resources Department
without reference to any local custom. The measurements of work will be taken according to the usual
method in use in the Roads & Buildings Department and no proposal to adopt alternative method will be
accepted. The Chairman’s decision as to what is the usual method in use in the Roads & Building Department
will be final.

In the event of any error or discrepancy in write up to tender documents the contractor will not take any
undue advantage of such error or discrepancy and Engineer-in-charge. shall have powers to interpet and
decide correct meaning of contradictory erraneous writing.

The contractor shall not be permitted to tender for the work in which his near relative is working as the officer
in the sphere of his jurisdiction in the Tender inviting authority.

Note : By term “near relative” is meant wife, husband, parents, children, brothers, sisters, uncles, aunts,
cousins, and in laws.

The contractor should compulsorily furnish his latest address(es) including the latest address of his Partners
and the place(s) of filling his/their income tax returns along with the tender. Any changes, in such addresses,
during the tenure of contract should invariably and forthwith be intimated by the Contractor to the Chairman.

20.0 Submission of additional information/documents:

In addition to various specified documents and information required to be submitted along with tender, the
bidder may be required to provide any other document/relevant information as considered necessary by the
tender inviting authority and the tenderer shall be required to provide the same as per the requirement of the
tender inviting authority. Even the successful bidder may be required to provide the same as and when
required by the authority using subsistence of the contract.

21.0 Bank :

Wherever the word “Bank” is used in this document, it would mean Schedule or Nationalised Bank or other
banks approved for Government business only. (R & B D.G.R. No./TNC/1090/100(4)(C) dated 27.09.2002)
22.0 Tender validity period :
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The tender for the work shall remain open for a period for 120 days counted from the date of opening on line
tenders. During this period if any tenderer withdraws or makes any modifications or additions in the terms
and conditions of his tender not acceptable to the The Agriculture Produce Market Committee, UNJHA
(Public Woks Department) then the The Agriculture Produce Market Committee, UNJHA shall with out
prejudice to any right remedy. be at liberty to foreit in full the said earnest money absloutely. in this
connection G.R, R & BD No.TNC-IIB-22(10)-C, dated 24/5/90 and G.R No.TNC-10-2013(02)-C dated
10/5/2013) should be referred to.

The successful contractor shall exhibit the board in prominent place of worksite showing the brief details of
project/ work under execution, financier, cost of work and board details of inputs/ specifications and targetted
goals (R & B D. GRs Nos. TNC-1090-24-C dated 18.11.1991, 17.08.2002 and 25.10.2002)

The contractor will not use the premises of project/ work under contraction for his staff, labourers or for any
other purpose. If he do so, market rent for such unauthorized used will be recovered. The marker rent will be
decided by the Engineer in charge.

All statutory taxes deductible at source under various acts and notification by Government shall be deducted
while making payment for which T.D.S. certificate shall be issued.

Declarations :

The tenderer will have to make declaration enlisted in the form attached herewith and shall affix his signature
to the form in token of correctness of declarations made therein. (G.R. R & B D. No.TNC 11B-22(10)-C dated
24.05.1990 should be referred to).

Signature of contractor Chairman

AP.M.C.
UNJHA
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Tender documents for work of :
CONSTRUCTING SHOPS CUM GODOWN & WAREHOUSE OF A.P.M.C. UNJHA
SUB MARKET YARD BRAHMANVADA. AT RS NO 613 OF BRAHMANVADA, TA.

UNJHA, DISTRICT: MEHSANA
DECLARATION FORM s1:+ 13

I/We hereby declare that I/we have visited the site and fully acquainted myself/ourselves with
the local situations regarding materials, labour and other factors pertaining to the work before
submitting this tender.

I/We hereby declare that 1/We have carefully studied the conditions of contract, specifications and
other documents of this work and agree for executing the same accordingly.

DECLARATION CERTIFICATE (G.R. dated 04.02.1989 as revised by GR No.TNC-
1083/6681/4/C dated 31.08.1994)

I/We hereby declare that my/our near relative are not working in this The Agriculture Produce
Market Committee, UNJHA or in its othe office as an Ex. Engineer, , Assistant Engineer, Additional
Assistant Engineer, overseer, Divisional Accountant, Store Keeper, Manager of Atithi/ Vishram
Gruha and in the circle as a Superintending Engineer in addition for Panchayat works not working
nor having posting as chairman of P.W. committee or as incumbunt in Jilla Panchayat at today.
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28.0 Additional Instruction regarding Security Deposit (Clause-1)

28.1 The full amount of Security Deposit deducted in cash from running bills will be released
proportionally as indicated in table below on production of Bank Guarantee of schedule Bank provided the
contractor produces Bank Guarantee for the period of six months beyond the stipulated period of
completion of work. Further if the time limit of contract is extended the period of Bank Guarantee shall
have to be extended for six months beyond the proposed extension of time limit and the contractor shall
have to furnish the undertaking for this alongwith the application for extension in time limit.

Table of Proportionate release of Security Deposit :

Sr No | Monetary Portion of security Deposit to be | Against production of
Progress released Bank guarantee
1 25% tender cost Equal to the amount retained from | Equal to the amount

Running Bills or 0.625% of the | to be released
estimated cost of work, whichever is

less
2 50% of Tender | Equal to the amount retained from | Equal to the amount
cost Running Bills or 1.25% of the | to be released
estimated cost of work, whichever is
less
75% of Tender| Equal to the amount retained from
3 cost Running Bills or 1.88% of the Equal tlo the ‘amount
clestlr’yated cost of work, whichever is| 0 be released
ess”

28.2 It will have to be ensured that the ten percent amount of security deposit in any form as

permissible above is kept available with the employer till the actual date of completion of
work. (Vide as per R & B Circular No.TNC-10-2013-3-(Part-2)-C Dt.20.11.2013)

Erasures: Persons tendering are informed that no alterations by them in the test of the doucment
sent herewith will be allowed and any such alterations will be disregared.

The percentage in Schedule B must be given in words and figures. Amount this worked out must also be
entered in column and grand total of amount must be struck out by the tenderer.
31.0 Discrepancies and adjustment of Errors:
Any error in quantity or amount in Schedule 'B' showing items of work to be carried out shall be
adjusted in accordance with the following rules.
(@) In the event of discrepancy between description in words and figures quoted by a tenderer
in the rates column, the description in words shall prevail.
(b) In the event of an error occurring in the 'amount' column of the Schedule 'B' showing items if
work, as a result of wrong multiplication of the unit rate and quantity; the unit rate shall be
regarded as firm and multiplication shall be amended on the basis of the rate.
(c) All errors in totaling in "amount' column in carrying forward totals shall be corrected.
(d) Any rounding of amount against "items" or in "totals" shall be ignored
The tendered sum so altered shall for the purpose of the tender be substituted for the sum
originally tendered and considered for acceptance.
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32.0 (i) It may please be noted that the tender will be considered as invalid, especially, if the
requirements as per instruction No.1 to 9 above are not complied with before submitting the
tender. Also please read carefully the face sheet and 'General Rules and Directions for the
guidance of contractor's of this form.

33.0 All corrections and additions or pasted slips should be initialed.

340 The tenders shall be received only under "Registered Post" No other system, namely
receiving of tenders by Hand Delivery 'or' by Express Delivery 'or' in person, should be
adopted under any circumstances. (vide GR No.TNC-1872(106)-C, dated 12.02.1974)

(i) Late tenders (i.e. tender received after the specified time of opening), delayed tenders. (i.e.
tenders received before the time of opening but after due date and time of receipt of tenders) and
post tenders offers shall not be opened and considered at all.

(i) The tenders received (by registered post) after time & the date specified in the tender notice
shall not be received by the concerned office from the postmen, for which, date and time may be
recorded on the cover of the tender as to when tender was refused by the Divisional Accountant
or the Divisional head or any other person in charge.

(iii) Necessary records should be maintained for refusal of such tenders in the registers for
receiving tenders and should initial by the concerned Chairman.

35.0 The above instructions are applicable when B-1 Tender are ivited On Line (E-procure) B-1
Tender are invited Off Line i.e. In hard Copy in the above instruction, where-ever. The words
"ONLINE" electronically by scanning are used the same may be understood as the same may be
understood as "OFFLINE" in hard copy by registered post etc. This change will affect in
formation and instruction to tenderers section instruction 1, 4, 7, 8, 9, 11, 12, 13.5, 15, 16, 18, 22
and 26.

- S1UL WS 3L 1R 5AS dAL WAL 20 H5U-UAL 1L W2 3L 10 5138 Bu- el Bud-u 2-320 ol sis{ni
Wnaa (. [@Q. spa . Axdfl-10¢¢—-3¥9—(9)—=fl, di.11/09/19)

All statutory Taxes deductible at source under various acts and notifications by Government shall
be deducted while maing payment for which T.D.S. certificate shall be issued.

TENDER FOR WORK - s13 32+ 2+82

I/ We hereby tender for the execution for the Governor of Gujarat ( hereinbefore and hereinafter
referred to as Government) of the work specified in the underwritten memorandum within the time specified
in such memorandum at+ percent below/above the estimated
rates specified in Schedule ‘B’ (memorandum showing item of works to be carried out ) and in accordance in
all respects with the specifications, designs, drawings and instructions in writing referred to in this tender and
in Clause 13 of the annexed conditions of contract and agree that when materials for the work are provided
by Government , such materials and the rates to be paid for them shall be as provided in scheducle ‘A’
hereto.
el ¢ [ 3, A} v sl dralAL sl oloidl saladl Wl MER 2e63L 8. 25l <l
—GuL &2 ALl s21A¢ Hedrll 2ieR 244 2L 2763+l 1A A8 sia1seAl ARdiAL vis 13 i Al Albid [QdLdl, [BaisHl,
SISO 2 YAl 1R otell 2, {13 pandell wglmi saldg s1M sl HI2 2ol AU (FHA 2] 212UG 24 6 uedl
A5 AL RUAd ©.) HIZ 2753 2% 53 69 [ $T13 12 2 A S HIZ AR A5l HIAAHIA YL USAUHL 21 AR d
HIAAMLA A AHIZ Ysadiol 82 A1AA] 2R 's" i Aloranvil sul yogor-ll 289 A A/ 2441 50d B,

* Strike out which ever is not applicable * @R 4 uSd sl d 94l Aivg
+ In figures as well as words * i1 Axy AcslHL
Signature of contractor Chairman
A.P.M.C.

UNJHA
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MEMORANDUM

(1) Name of work CONSTRUCTING SHOPS CUM GODOWN & WAREHOUSE
OF A.P.M.C. UNJHA SUB MARKET YARD BRAHMANVADA
AT RS NO 613 OF BRHAMANVADA, TA UNJHA, DISTRICT
MEHSANA

(a) Estimated amount 326,92,34,384.53
(b) Earnest Money Deposit %3 26,92,400.00

(i) In the form of DD/ FDR/ BG of nationalized bank (2.5% of 3 67,30,900.00

Est. Cost.)
(ii) To deducted from bills (2.5% of Est. Cost.) < 67,30,900.00

(iii) Performance bond of Schedule Bank ¥ 1,34,61,800.00
(5.0% of Est. Cost put to Tender.)

Total 10 % 3 2,68,16,000.00

*Vide R & BD G.R. No. TNC - 1088 — 1B/1 (13) / C dated 4-5-1993 & revised vide G.R. No. TNC- 1088/ IB/ 18/
(13) -O, dated 31-8-94 and revised vide G.R. No. TNC-10-2013-3 (Part-1) C, dt.19-11-2013 for performance bond

Govt resolution no PRCH/102020/329/C/Dt 30/07/2020.
8—(2) vzl wd =Y Adl s1M 258, A AL Al i A3 Al s 54 Y1 AS 8 A Wiz ofldixil siS estau] suid sl 28dl
Sl did U 25l &4l
a—(2) ssa1 () Yool oflanial 519 AsS WA et <Al oAd UHIELUSL 3 208 S 2R, Hi 3UidR s2al Siwaiser Avild eeuadl di d
Horol 3uid sl 25, AL Yoorll 3uidld Al viind dal 52U sl i 2% 53¢ 2l A riHd-l Yed Uisdl 35 Heél-L
210UG sir21522 Avlld %RAUA dl d AeHd Sm21522 RUA d2el AHU HIZ ey s1l 21Ul
(f) Time allowed for the completion of work from date of written order to commence 18 Months
(s9) 514 A3 sl AMid gsuHl Fud s3a diluell 43 s34l Hie 20l Yed 1¢ 1l-l.
Give Schedule where necessary, showing dates by which the various items are to be completed:
% vl Yellui gl el otiotdl yu sl siu d dllvil suladl R 32 sl i suudl :
(9) Should this tender be accepted, | /We hereby agree to abide by fulfil all the terms and provisions of
the conditions of the contract annexed here to so far as applicable and in default thereof to forfeit and pay to
Government in Office the sums of money mentioned in the said conditions.
() 2L 2+62 AlsiaHl 299l dl @Ry usdl el yl, 2L Al ASell siraise Al otell adirl FRLUSHil Ul sal A A
ylyel sl ¢ [ 24N 611G ¢§ [ LBl 1ol A A1 sUML 5YR U G5 ARAIHL sUlde 54 ARELIRUL AHL S LAl A Y5adl § [ A AHd
216 ¢9/ A5 1.
(Receipt No..........oeevenen. dated ...l from the Government Treasury or Sub-Treasury at
........................................... in respect of sum Rs. ....................................is forwarded herewith
representing the earnest money + (a) the full of value of which is to be absolutely forfeited to Government should 1/
We not deposit the full amount of security deposit specified in the above memorandum in accordance with Clause | of

the said conditions otherwise the said sum of above Rs. ........................ shall be refunded. )
LO0] 115 2107 10 PP

AATESS ..ot e

Datedthe ..........ccoevviiiiiinin. Dayof ........oceenini. 2000, 200

LS P

Ao [0 =13 PP

(OCCUPALION) ...ttt ettt et et e e et

The tender is hereby accepted by me on behalf of the Governor of Gujarat.

Dated the ...........oooeeviiinnn. Dayof ......ooooeviiiiiiiinnn. 200 ..........

CHAIRMAN ( or his authorised assistant ..................... Division.

+ Strike out (a) if no cash Earnest Money is to be taken * Amount to be specified in
words and figures
x Signature of Contractor before submission or tender X 2-52 2% 53l udal si-gise-{l udl

Note : The normal rate of Security Deposit is 5 percent for works upto Rs. 30 lacs and further 5 % as performance bond
for works above Rs.30 lacs, out of 5% of Security Deposit 50% is Payable at the time of acceptance of tender and the
balance by deduction from progress bills.

Govt resolution Np PRCH /102020/329/c/dt 30/07/2020.

Signature of contractor Chairman
A.P.M.C.
UNJHA
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TERMS & CONDITIONS OF CONTRACT
CLAUSE 1 : Security Deposit :
1.1 Security deposit is required to be furnished by the contractor as gurantee money for performance of the
contact and observance of contract condition.
1.2 The person/persons whose tender is accepted (hereinafter called the “Contractor” which expression
shall, unless excluded by, or repugnant to the context include his Legal heirs, executors, administrators and
assigns ) shall pay the total amount of security deposit:
(a) In respect of the tender upto Rs. Thirty lacs, equal to 5 (Five) percent of the estimated cost of the work
put to"tender.
(b) In respect of the work above thirty lacs, equal to 10 (Ten) percent of the estimated cost of the work puty
to tender
1.3 In respect of the tenders upto Rs. 30 lacs the contractor shall pay Five percent of security deposit in two parts
as ender.
Part- I:- 2.5 percent in the form of Narmada Bond of Sardar Sarovar Narmada Nigam Ltd. or in any form of
National Small saving (N.S.S.) Schemes or F.D.R. of any Schedule Bank to be paid within 10 days from the
date of receipt of Acceptance letter of his offer.
Part 1l :- 2.5 percent in the form of cash | Security Deposit to be deducted from Running Bills that become
payable to the contractor from time to time. -
1.4 In respect of the tenders above Rs. thirty acs the contractor shall pay first five percent of Security Deposit
as specified in part 1.3. above and for the remaining five percent, the contractor shall have to give
Performance Bond to be produced within 1 0 days from the date of receipt of acceptance letter of his offer.
1.5 The Work-order to commence the work shall be issued only after the security deposit as per Para 1.3 and
f .4 is paid | furnished by the tenderer. If the tenderer fails to produce the security deposit as above the
earnest money paid by him shall be forfeited and his registration shall be held in abeyance for three years
from the date of such default as per Clause-3.
1 .6 All compensation, Liquidated damages or other sums or money payable by the contractor to
Government Uflder the terms of this contract shall be deduc.ted from or recouped by the realisation of a
sufficient part of his security deposit, or from the interest arising therefrom or performance bond or from any
sums which may due or may become due by Government to the Contractor on any account whatsoever and
whether in respect of this contract, any other contract, or otherwise. In the event of his security deposit being
reduced by reason of any such deduction or recoupment as aforesaid, the contractor shall within ten days
thereafter, make good in cash or in Government securities transferred. as aforesaid any sum or sums required
to make good the shortfall in the amount of the security deposit.
1.7 The portion of security deposit deducted at 2.5 percent from Running Bills as Security Deposit can be
converted into interest bearing securities of F.D.R. or Schedule Bank in the Name of Chairman provided that
the recovery of full amount of 2.5 % is made and that the contractor has expressly desired this in writing.
1.8 Fifty percentage of the Security Deposit alongwith performance bond shall become refundable within
fifteen days after the final completion certificate is issued as per Clause-7. This action will be taken by the
Chairman and no proposal from Deputy Chairman will be necessary. All dues under this contract or other
contract, or otherwise shall be recovered from the aforesaid amount of fifty percentage of the said security
deposit and the balance shall be refunded within fifteen days after the final certificate is issued as per clause
7. The remaining fifty percentage of the security deposit shall be refunded after the expiry of the Defect
Liability period as per clause 17 and 17-A after deducting therefrom the amount of expenses, if any, due to
Government under this contract. However, before release of balance of Security Deposit, the undetaking
should be obtained from the contractor that he has paid royalty on mining materials and still if any dues for
royalty charges are to be paid, he undertakes to pay the same to the concerned Authority. "No due
certificate” from Royalty Collecting Authority should not be insisted upon. (See performance Bond on Page
No. 44) Modified as per R & B Circular No. TNC-1 0-2013-3-(Part-2) C dated 20-11-2013, No. CON 1 0-
2016-02-C dated 24-1 0-2017 and No. TNC-1 0-2013-( 4 )-C dated 24-10-2017:
Also refer instruction 25 under Section | General Rules & Directions for the guidance of Contractors
CLAUSE 2 : Liquidated damages for delay :- (i ) If the Contractor fails to complete the work under
contract by the stipulated date, he shall pay liquidated damages of at the rate of 0.1 percentage of the contract
value per day from the date of delaying the said work upto the date of completion and handing over to the
Government.
(it ) However also if the contractor fails to complete any part of the work as designed in Schedule (c) by the
time indicated against such part, he shall pay Liquidated damages per day from the date of delaying the said
part of the work up to the date of completion of the said designated part at the rates shown in the said
schedule of the contract value of such part for such failure till the said designated part. is completed.
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* AS corrected vide B & CD GR No. TNC - 1091 - 1B - 10/ (11) — C, dated 29-06-92.
(iii) The aggregate maximum of liquidated damages payable under clause No.2 Shall not exceed 0.10 Percentage of
contract value per day and shall be subject to the maximum amount of ten percentage of the estimated amount put to
tender.
(iv) Delays requiring payment of ten percentage liquidated damages of the amount put to tender for performance shall
be sufficient causes for termination of contract and for forfeiture of security deposit including amount of performance
bond in respect of works estimated to cost more than Rs.15 lacs, for. Performance and registration of the contractor
shall also be kept in abeyance for three years from the date as fixed in all cases. (See Schedule© on Page No 48)
CLAUSE 3 : Default by Contractor :
If the Contractor shall neglect on fail to proceed with the work with due diligence or if he violates any of the provision
of the Contract, the Engineer — in —charge small give the Contractor a notice, identifying deficiencies in performance
and demanding corrective action. Such notice shall clearly state that it is given under the provision of this clause. After
service of such notice, the contractor shall not remove any plant, equipment and material from the site. The Government
shall have a lien on all such plant, equipment and material from the date of such notice till the said deficiencies have
been corrected as mentioned in the said notice.
If the contractor fails to take satisfactory corrective action within ten days after receipt of such notice, the
Engineer-in-charge on behalf of Governor of Gujarat shall terminate the contract in whole. In case the entire
contract is terminated, the amount of security deposit and performance bond if any together with the value of
the work done but not paid for, shall stand forfeited to the Government. The plants, equipment and materials,
held under this clause shall then be at the disposal of the Government to recover the amount equivalent to the
liquidated damages and registration of the contractor shall be kept in abeyance for three years from the date
as fixed in all such cases.
The Engineer-in —charge if necessary, shall direct that a part or the whole of such plant, equipment and
material be removed from the site within a stipulated period. If the Contractor fails to do so, the Engineer-in-
Charge shall cause them or any part of them to be sold holding the net proceeds of such sale to the credit of
the Contractor. After settlement of accounts, the lien by the Government of the contractor’s remaining plant
equipment and balances of materials shall be released.
Termination of the contract in whole shall be an adequate authority for the Engineer-in-charge to demand
discharge of the obligations from the guarantor s of the security for the performance.
CLAUSE 4 :
If the progress of any particular portion of the work under Contract is unsatisfactory, the Engineer-in-charge
shall, notwithstanding that the general progress of the work is satisfactory, in accordance with Clause 2 be
entitled to take necessary action under Clause 3 after giving the Contractor ten day’s notice in writing and
the contractor shall have no claim whatsoever for any compensation for any loss caused to him due to such
action.
(Clause 1,2,3 and 4 are substituted vide GR NO. TNC -1091/1B-10/(11)-C , dated 15-10-91& modified
by GR dated 29-10-91 & G.R. No TNC - 1088/1B/18(13) — C dtd 31/8/94 and no TNC-10/2002-14-C
dated 28/4/03 and 10-9-03)
CLAUSE S5 :
In any case in which any of powers conferred upon the Engineer-in-charge by clause-3 hereof shall have become
exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of
the conditions hereof and such powers shall not with standing be exercisable at any future date.
CLAUSE 5 A:
In the event of the Engineer-in —charge taking action under clause 3, he may if so desire take possession of all or any
tools, plants, machineries materials and stores in or upon the work or the site there of or belonging to the contractor or
procured by him and intended to be used for the execution of the work or any part thereof, by paying or allowing for the
same in account at the contract rate or in case of contract rates not being applicable at such reasonable rate, as may be
comparable to current market rates where ascertainable of similar articles and comparable condition, to be certified by
the Engineer-in-charge. In the alternative the Engineer-in-charge may by notice in writing to the contractor or his clerk
of the works foreman or other authorised agent require him to remove such tools, plants, machineries, materials or
stores from the premises within a time to be specified in such notice and in the event of the contractor failing to comply
with any such requisition , the Engineer-in-charge may remove them at the contractor’s expenses or shall remove them
by auction or private sale at the risk and cost of the contractor in all respects, and the certificate of the Engineer-in-
charge as to the expenses of any such removal and the amount of the proceeds and expenses of any such removal shall
be final and conclusive against the contractor.
CLAUSE 6: Extension of time :
If the contractor shall desire an extension of the time for completion of the work on the ground of his having been
unavoidably hindered in its execution or any other ground he shall apply in writing to the Engineer-in-charge before the
expiration of the period stipulated in the tender or before the expiration of 30 days from the date on which he was
hindered whichever is earlier and the Engineer-in-charge may, if in his opinion, believe that there are reasonable
grounds for granting an extension, grant such extension as he thinks necessary or proper. The decision of the Engineer-
in-charge in this matter shall be final



-23-
v § 1 Yedul aall :
514 5L 51O M vid Gedl il oflil SIS SIRRAAU 514 Y3 Sl U2 512152 Hed dAUIRL ANl HIRLdL Sl dl
2rs53l RUAd] Yed Y31 Al A uSal 2412000 Ul Horol d AN dA 1S vid1d sl Sl d dllu 21l Hed dondl
2yl Hizl Wl sl 5122 GuRad 2y i d dilv 6 Hidl % addl €l A diFlv 30 [Baa Y adi uddl ddl sl
saldlAdl S Abid 2% s2aldl A8 247 S1MAL Salelrdl SRR AL PHUA el Al €4 5, Yed aalal Aol 51220 dl
A saldlnl S A Albid 20298 a1l 2382 i S1HAL sallAl oAl UM Dcll Al Sld 3, Yoo asLal Aol s18
B dl dxe 331 3 4oy %Rl d Yool AL UL, 2L oLotdHL SIAL salall Sera tl [Fely 24v ] dueudl.
CLAUSE 7 :
As soon as the work is completed the contractor shall give a notice of such completion to the Engineer-in-
charge and on receipt of such notice the Engineer-in-charge shall inspect the work and if he is satisfied that
the work is completed in all respect then:-
(i)For all works costing uptoRs.50 lakhs (amount put to tender) the final measurements shall be recorded within 45 days
from the date of physical completion of the work and the final bill shall be prepared within 45 days from the date of
recording final measurement., The completion certificate shall be issued within one month from the date of final
measurement subject to the contractor fulfilling his obligation as provided in the contract and subject to the work being
complete in a,é respects.
(ii) In respect of works costing more than Rs.50 lakhs (amount put on tender), the final measurements shall
be recorded within 75 days from the date of physical completion of the work and the final bill shall be
prepared within 75 days from the date of recording final measurements subject to the contractor fulfilling his
obligations as provided in the contract and subject to the work being complete in all respects.
When separate period of completion have been specified for items or groups of items, the Engineer-in-charge
shall issue separate completion certificate for such items or groups of items .
No certificate of completion shall be issued nor shall the work be considered to be complete till the
contractor shall have removed from the premises, on which the work has been executed, all scaffolding,
sheds and surplus materials, except such as are required for rectification of defects; rubbish and all huts and
sanitary arrangements required for his workmen on the site in connection with the execution of the work, as
shall have been erected by the contractor for the workmen and cleared all dirt form all parts of building(s) in,
upon or around which the work has been executed or of which he may have possession for the purpose of the
execution thereof and cleared floors, gutters and drains, cased doors and sashes, oiled locks and fastenings
labeled keys clearly and handed them over to the Engineer-in-charge or his representative and made the
whole premises fit for immediate occupation or use to the satisfaction of the Engineer-in-charge . if the
contractor shall fail to comply with any of the requirements of these conditions as aforesaid, on or before the
date of completion of the works, the Engineer-in-charge may , at the expenses of the contractor, fulfill such
requirements and dispose of the scaffolding, or surplus materials and rubbish etc. as he thinks fit and the
contractor shall have no claim in respect of any such scaffolding or surplus materials except for any sum
actually released by the sale thereof less the Cost of fulfilling the requirements and any other amount that
may be due from the contractor. If the expenses of fulfilling such requirements is more than the amount
realised such disposal as aforesaid the contractor shall forthwith, on demand, pay such excess. The Engineer-
in-charge shall also have the rights to adjust the amount of excess against any amounts that may be payable
to the contractor.
CLAUSE 8:
No payment shall be made for any work, estimated to cost less than rupees one thousand till after the whole of the said
work shall have been completed and a certificate of completion given. But in the case of works estimated to cost more
than rupees one thousand, the contractor shall on submitting a monthly bill therefore, be entitled to receive payment
proportionate to the part of the work then approved and passed by the Engineer-in-charge, whose certificate of such
approval and passing of the sum so payable shall be final and conclusive against the contractor., All such intermediate
payments hall be regarded as payments by way of advance against the final payments only and not as payments for
work actually done and completed and shall not preclude the Engineer-in-charge from requiring gad, unsound,
imperfect or unskilled work to be removed and taken away and reconstructed or re-erected, nor shall any such payment
be considered as an admission of the due performance of the contractor or any part therefore in any respect or the
accruing of any claims, nor shall it conclude, determine, or affect in any way the power of the Engineer-in-charge as to
the final settlement and adjustment of the accounts or otherwise or in any other way vary or effect the contract. The
final bill shall be submitted by the contractor within one month of the completion of the work , otherwise the Engineer-
in-charges certificate of the measurements and of the total amount payable for the work shall be final and binding on all
parties.
CLAUSE9:
The rates for items of works shall be valid only when the items concerned is accepted as having been competed fully in accordance
with the sectional specifications. In cases where the items of work are accepted as not so completed, the Engineer-in-charge may

make payment on account of such items at such reduced rates as he may consider reasonable in preparation of final or on account
bill.

CLAUSE 10 : Bills to be submitted monthly :
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A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-in-charge for all
works executed in the previous month and Engineer-in-charge shall take or cause to be taken the requisite
measurements for the purpose of having the same verified and the claim, so far as it is admissible, shall be adjusted, if
possible, within ten days from the presentation of the bill. If the contractor does not submit the bill within the time fixed
as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the said work in the presence of the
contractor or his duly authorised agent whose countersignature to the measurement list shall be sufficient warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.
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CLAUSE 11 :
The contractor shall submit all the bills on the printed forms to be had on application at the office of the Engineer-in-
charge. The charges to be made in the bills shall always be entered at the rates specified in the agreement or at the partly
reduced rates subject to the approval by the Engineer-in-charge in the case of items not completed/executed as per
agreements or in the case of any extra work ordered in pursuance of these conditions and not mentioned or provided for
in the tender, at the rate here in after provided for such work .
CLAUSE 12 :
If the specification of the work provides for the use of any special description of materials to be supplied from the
Departmental Store or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-
charge (such materials and stores and the prices to be charged therefore as here in after mentioned being so far as
practicable for the convenience of the contractor but not so as in any way to control the meaning or effect of this
contract specified in the schedule or memorandum here to annexed) the contractor shall be supplied with materials and
stores as may be required from time to time to be used by him for the purpose of the contract only, and the value of the
full quantity of materials and stores so supplied shall be set off or deducted from any sum then deposit, or the proceeds
of sale thereof, if the deposit is held in govt. Securities , the same or a sufficient portion thereof shall, in that case be
sold for the purpose . All materials supplied to the contractor shall remain the absolute property of Govt. and shall on no
account be removed from the site of the work, and shall at all time, be open to inspection by the Engineer-in-chare. Any
such materials, unused and in perfectly good condition at the time of completion or termination of the contract , shall
be returned to the Departmental store if the Engineer-in-charge so requires by a notice in writing given under
his hand, but the contractor shall not be entitled to return any such materials except with the consent in
writing of the Engineer-in-charge and he shall have no claim for compensation on account of any such
material supplied to him as aforesaid but remaining unused by him or for any wastage in or damage thereto.
For materials provided in schedule-A and consumed in excess quantities, the rates provided in Schedule A
shall be increased/executed corresponding to the increased/decrease in the new rate payable for excess
guantity as compared to the tender-rates. The rate for materials provident in extra items will be the issue
rates plus storage charge ruling on the date of issue of such quantity of materials.
CLAUSE 12A:
The contractor shall be entitled to use the materials supplied by the Department only to the extent of
guantities of such materials required for execution of the work as per theoretical calculations. The Engineer-
in-charge may however, on being satisfied that a large quantity of such materials is required for the
execution of the work, permit the contractor to use such large quantity of the materials, Such permission
shall be given in writing.
The contractor is bound to return in good condition such materials issued in excess of the requirements so
worked out or in excess of the quantities so permitted to be used by the Engineer-in-charge if the contractor
fails to return such extra materials within a period of 15 days from the date of the demand in writing of such
materials being made by the Engineer-in-charge , he shall be charged for the excess materials at double the
issue-rates for such materials specified in Schedule A of the contract Agreement.
CLAUSE 12B:
All stores and materials such as cement, if the consumption of which exceeds 25 tons and steel etc. supplied
to the contractor by Government shall be kept by the contractor in separate godown provided with a double
lock. The key of one of the lock shall remain with the Engineer-in-charge or his agent. The godown shall be
accessible to the Engineer-in-charge or his agent at all times. No materials shall be allowed to be removed
from the site of the work and any material required for the execution of the work shall be taken out from the
godown only in the presence of a duly authorised agent of the Engineer-in-charge.
CLAUSE 13:
(1) The contractor shall execute the whole and every part of the work in the most substantial and workman-like manner and both as
regards materials and in other respects in strict accordance with specifications.
The contractor shall also confirm exactly, fully and faithfully to the design, drawings and instructions in writing for the work signed

by the Engineer-in-charge . the design and the drawings shall we lodged in the office of the site Engineer-in-charge to which the
contractor shall be entitled to have access for the purpose of inspection at such office during office hours.
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Where the instructions referred to above are not contained in separate letters addressed to the contractor the same shall be recorded in
the work-order book, which shall be maintained and kept on the site of the work. The contractor shall be required to sign such entries
in the work-order book in token of having noted the instructions. However, if the contractor fails to sing the work-order book for any
reason whatsoever, the entry of the instructions in the work-order book shall be deemed to be the due notice to him of the said
instructions. The work-order book shall be open for inspections to the contractor on the site of the work during office hours.

(2) The contractor will be entitled to receive one copy of the accepted tender along with the work order free of cost and will also be
entitled to receive three sets of contract and working drawings according to the progress of work as and when needed, free of cost.

(3) The several documents forming the contract are essential parts of the contract and requirements occurring in one is binding as
through occurring in all. They are intended to be mutually explanatory and complimentary and to describe and provide for a
complete work.

In the event of any discrepancy in the several documents forming the contract or in any one documents, the following order of
precedence should apply.

(a) Dimension and quantities : (i) Drawings (ii) Schedule-B of the Tender form (iii) specification.

On drawings, figures dimensions, unless obviously incorrect, will be followed in preference to scaled dimensions.

(b) Description : (I) Schedule-B of the Tender form :- (ii) Drawings (iii) Specifications.

In the case of effective description or ambiguity, the Engineer-in-charge is entitled to issue further instructions directing in what
manner the work is to be carried out. The contractor cannot take any advantage of any apparent error or omission in drawings or
specifications and the Engineer-in-charge shall be entitled to make corrections and interpretations as necessary to fulfill the plans and
specifications.

CLAUSE 14.1 :

The Engineer-in-charge shall have power to make any alterations in or addition to the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any instructions in this connection which may be
given to him in writing signed by the Engineer-in-charge and such alternation shall not invalidate the contract and
additional work which the contractor may be directed to do in the manner above specified as part of the work shall be
carried out by the contractor on the same conditions in all respects on which he agreed to do the main work and at the
same rate as out by the contractor on the same conditions in all respects on which he agreed to do the main work and at
the same rate as are specified in the tender for the main work.

14.2.  Except that when the quantity of any item exceeds the quantity as in the tender by more than 10% the
contractor will be paid for the quantity in excess of tender rate entered in quantity is first executed or tender rate and
chairman APMC has full power.

14.3.  If the additional or altered work includes any class of work for which no rate is specified in this contract, then
such class of work shall be carried out.

(i) At the rate derived from the item within the contract which is comparable to the one involving additional or altered
class of work, where there are more than one comparable items , the item of the contract which is nearest in comparison
with regard to class or classes of the work involved shall be selected and the decision of the Superintending Engineer as
to the nearest comparable item shall be final and binding on the contractor.

(ii) If the rate cannot be derived in accordance with (I) above, such class of works shall be carried out at the rate entered in the
Schedule of Rates of the Division for the year in which the tender was received, increased or decreased by the percentage by which
the tender amount is more or less as compared to the amount arrived at the rates in the “Schedule or Rates” of the Division in the
year in which the tender was received. if the Schedule of rates of the Division does not contain all the items the percentage increase
or decrease of the tender shall be calculated considering such items which were included in the “Schedule of Rates “of the Division
for the year and for materials consumed on such item the rate to be charged would be the basic rate taken into account for fixing the
rate in S.O.R. referred to above instead of the rate. Stipulated in schedule ‘A’.

(iii) If it is not possible to arrive at the rate from (1) and (ii) above, such class of work shall be carried out at the rate decided by the
competent authorities on the basis of detailed rate analysis after hearing the contractor before a Committee of two superintending
Engineers stationed at the same place or the nearest place.

14.4 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of the Division is ordered to be
carried out before the rate is agreed upon, then the contractor shall within seven days of the date of receipt by him of the order to
carry out the work, inform the Engineer-in-charge of the rate, which it is his intention to charge for such class of work and if the
Engineer in charge does not agree to this rages, he shall by notice in writing be at liberty to cancel his order to carry out such class of
work and arrange to carry it out in such manner as he may consider it advisable, provided always that if the contractor shall
commence work or incur any expenditure in regard thereof before the rates shall have been determined as lastly herein before
mentioned, then in such cases he shall only be entitled to be paid in respect of the work carried out or expenditure incurred by him
prior to the date of the determination of the rate as aforesaid according to such rate or rates as shall be fixed by the Engineer-in-
charge. In the event of the dispute, the decision of the Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs, drawings and specifications recommended by the
contractor and accepted by the competent authority, the alternation above referred to shall be within the scope of such
designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the proportion that the increase in the cost
occasioned by alternations bears to the cost of the original contract work and the certificate of the Engineer —in-charge
as to such proportion shall be final and conclusive.

14.5 For excess in item of well sinking the rates for sinking in depth beyond the designed depth shall be as per the
rate quoted by the contractor in the statement of variation, if no rates of variation in sinking are quoted the rate payable
shall be the tender rate for sinking at designed level increased by the difference of schedule of rate for sinking at
designed depth and sinking at final depth .

CLAUSE 15: No claim for any payment of compensation for change or restriction of work

If at any time after the execution of the contract documents the Engineer-in-charge shall for any reason

whatsoever, require the whole or part of the work, as specified in the tender, be stopped for any period or
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shall not require the whole or part of the work to be carried out at all or to be carried out by the contractor, he
shall give notice in writing, stating the fact to the Contractor who shall thereupon suspend or stop the work
totally or partially, as the case may be. In any such case , except as provided hereunder, the Contractor shall
have no claim to any payment or compensation whatsoever except as provided hereunder on account of any
profit or advantage which he might have derived from the execution of the work in full but which he did not
so derive in consequence of the full amount of the work not having been carried out, or on account of any
loss that he may be put to on account of materials purchased or agreed to be purchased or for unemployment
of labour required by him. He shall not have also any claim for compensation by reason of any alteration
having been made in the original specifications, drawings, designs and instructions which may involve any
curtailment of the work as originally contemplated.
(1) However, the contractor will be entitled for compensation for loss, if any on the date of notice, for the
purchased materials or for the contract executed for the material to be purchased for such work. Such
compensation will be paid only for actual loss for materials, if such materials so purchased or agreed to
purchase is of required quantity/quality and was purchased/ contracted to be purchased only for the same
work. But no compensation shall be granted to contractor on material for which advance has been given to
contractor by Government. The amount of loss for such claim will be decided by in charge Engineer-in-
charge.
(2) The contractor also will be entitled for compensation of unemployed labour for 7 days from the date of
notice provided that in that opinion of Engineer-in-charge such labour working for 7 days prior to the notice
and would not be in a position to get employment elsewhere within 7 days from the date of such notice . The
contractor should try to employ such unemployed labour at other places from the date of such notice.
In case the Contractor does not agree with the decision of Chairman regarding the amount of compensation
or loss; it will be open for the contractor to appeal to Superintending Engineer-in —charge within one month
form the date of knowledge of such decision. In such case the decision of Superintending Engineer will be
final and binding to the Contractor.
The Contractor shall not be entitled for loss of any expected profit of such work.
(Vide G.R. NO.SSR/1090/1B/247(2) /C, dtd 28-06-1993 as amended by GR of even number dated
11/02/1999)
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il 34l 1l 1A s3@ lotals Ry siegise A8l s1i Y3 53 Sld dl % A5l 3 SIUEL A HAd, Ug 514 Y3 L Aaldl 4leud d 4 Heqell
234 5ol viadl Al vl giy Adl 3 ¥ vledl d AsHd 2dl sl Al HiaRHA AL cloidHi 2de 452 2l A Al S1H W2 A 1R
o33 oclld HYRUA 514 4 2l wsAA 518 23 s 190 515 sl 3 qud-l eseidl 53 wsA Adl. 4 [@RId aglH | 21, A5
A YAAIHL 5L A 1S5 3513 5129 40oid A RQARIAE 5144 SIS 51U U dl 48 2dl S1QAA A 1S A0dR HIZ essldl 531
259 Al
) UM 9l 2l s1H HER vl HianHaila 51280 % Hamll wlsal W2 s34 Siegise A 519 ol siwa1se A sl diRlv ylud s
459 2y, €l dl drl HI2 40dR A0ddl d e581R oAl %l vl Jd vlzd sadl vlsal aHdl 23d HianHdl iUl WHISL L oMl
9 ORIy sd €l A A s5d 2 s1H HIR wlelddl ¢ld 3 mledl $UR 23d id dl ddl Al 0 wAr g5 HIR % g dadR
ysaami 24, Uid ¥ HaNHAAL Ll 2100 w5128 dsdl Senel -l Asald viuHl 1A €l A HieAMAl GUR SISl Ald-l
52 AR Ysadii 114 bl via sselal 2 gl 254 wen] siiwds SR sl sl saHl vadl.

2) Udluel darluel Al Bay 22 s A vl wsdd HogRidl sloidul Ul Sivalser did Aaddl HI2 5812 o). Ud 2l 12 UeR]
sidulas Sl Bicl A Sldl BUSH 5 2ial 4R URUAL Ald (B USEl s1H 5l Sl 24 G5 AR dllwdl ald Baudl 2is:
sl AHELR Aoddl{l Rall 4 odl. sivaised ucl ARl dluel ad Bandl 2ier s eu Aoaail RafHl 4 edl.
sivz1523 UlARUA ATl 2iia 513 A v As1AA Sl dal YA 2ied A S0 AvLAIAL Ui 52l AN

5L and -l 254 oliotdml sidulas Sora AL Rl A1 sivpise AMd A el ddl 3L, sal Feludl oer qai-l dlwl 215 1l
vig2 ueul 2Bas Sy wld sl HIZSI2152R Hsd 284 viial 3uH wellars S gl [Mela 2030 i oiersdl 284, 2A1AL s1HsL
SIS U A s1aell gl W2 siegise e55812 o4l AR,

CLAUSE 15A : The contractor shall not be entitled to claim any compensation from Govt. on account of delay by
Government in the supply of materials entered in Schedule ‘A’ where such delay is caused by (I) Non-supply due to
short allotment of quota in case materials available under quota regulations. (ii) Difficulties relating to the supply of
railway wagon (iii) Force majored. (iv) Act of God. (v) Act of the country’s enemies or any other reasonable cause
beyond the control of Government.

In the case of such delay in the supply of materials, Government shall grant such extension of time for the completion
of the works as shall appear to the Engineer-in-charge to be reasonable in accordance with the circumstances of the
case. The decision of the Engineer-in-charge as for the extension of time shall be accepted as final by the contractors.
(As modified Vide R&BD. G.R. No. TNC — 1096 IB — 143 (16) — C dated 11-1-99)

CLAUSE 16: Time limit for unforeseen claims :

The contractor shall not be entitled to any compensation from Government on any account unless where allowed by the
conditions of this contact. In such cases the contractor shall have to submit a claim in writing to the Engineer-in-charge
within one month of the cause of such claim occurring.
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CLAUSE 17: Action & compensation in case of bad work: If, at any time before the expiry of Defects
Liability period as detailed in clause 17-A. It shall appear to the Engineer-in-charge or his sub-ordinate in
charge of the work that/any work has been executed unsound, imperfect or unskilled workmanship or with
materials of inferior quality or that any materials or articles provided by him for the execution of the work are
unsound, or of a quality inferior to that contracted for or are otherwise not in accordance with the contract, it
shall be lawful for the Engineer-in-charge to intimate this fact in writing to the contractor and then
notwithstanding the fact that the work, materials or articles complained of may have been passed, certified
and paid for the contractor shall be bound forthwith to rectify, or remove and reconstruct the work so
specified in whole or in part as the case may require, or if so required, shall remove the materials or
articles so specified in whole or in part and provide other proper and 'suitable materials or articles at his own
charge and cost, and in the event of his failing to do so within a period to be specified by the Engineer-in-
charge in the written intimation aforesaid, the contractor shall be liable to pay compensation at the rate of
one percent on the amount of the estimate of the rectification for every day not exceeding ten days during
which the failure so continues, and in the event of any such failure as aforesaid continuing beyond ten days,
the Engineer -in-charge may rectify or remove, and re-execute the work or remove and replace the materials
complained of as the case may be at the risk and expense in all respects of the contractor. Should the
Engineer-in-charge consider that any such inferior work or materials as described above may be accepted or
made use of, it shall be within his desecration to accept the same at such reduced rates as he may fix
therefore. However, the contractor shall be responsible for normal maintenance of the work till the
final bill for the work is prepared by the Departmental Officer.
Clause 17A: Defect liability period: The contractor shall be responsible to make good and remedy at his
own expense any defect which may develop or may be noticed before the period mentioned hereunder
from the certified date of completion, The within 15 days of receipt of the notice. In the case of failure on
the part of the contractor, the Engineer- in-charge may rectify or remove or re-execute the work at the risk &
cost of the contractor. The Engineer-in-charge shall be entitled to appropriate the whole or any part of the
amount of security deposit towards the expenses, if any, Incurred by him in rectification, removal or re-
execution. The Defects Liability period shall be as under
(a) for all works costing upto Rs. 50,000 (amount put to tender), the period shall be 3 months from the
certified date of completion.
(b) for all works costing more than Rs. 50,000 and upto Rs. 1 crore (amount put tender), the period shall
bel2 months from the certified date of completion or one monsoon, whichever is later.
(c) for major projects costing more than Rs. 1 crore, the period shall be 36 months from the certified date of
completion or three monsoons whichever is later..
(d) For building works, other than original building works the period specified in (a), (b) or (c) shall be
same.
(e) For Original building works the defect liability period shall be one year or elapse of one monsoon
from the certified date of completion whichever is later. For the purpose of deciding the monsoon period, the
30th September may be treated as the last date. (Modified vide R&B D Circular No. PAC-11-
102008-2076-N  31-8-2009, PRCH- 102013(2076)2759-N dated 27-5-2013 and Circular No. TNC/
10/2016/Clause 17A (Correction/(1)C dated 12-5-2016.)
Clause 17A: Defect liability period:

A. For Building Works. (i) For Building estimated to cost upto Rs. 50,000 the period shall be three years
(ii) For Building works other than original Building estimated to cost upto Rs. 50,000 but upto Rs. One crore
the period shall be Twelve months (iii) For Original Building works the period shall be One years or elapse of
one monsoon period whichever is later.

In abvoe work the period shall be counted from the certificate date of completion 30th September shall be
treated as last date of monsoon. (NWR. WS. & Kapsar Department Order NO. Hd/1020430/4/
Au. 208424 /3. dl. 13—1:3—-2013) modified as per GR No.: NC/10/2016/CL-10A Date:12/05/2016.

CLAUSE 18: (1) For each work costing above Rs. One crore, the contractor shall have to engage minimum
one graduate Engineer. He will be given Identity Card by the contractor. The copy of Identity Card shall be
furnished for the Office of Deputy Chairman, Chairman and Superintending Engineer. The identified
Engineer should remain present on the site of the work. The Contractor will have to produce the notarized
Certificate periodically (At least in the beginning and in the month of completion of the work to the effect
that the said designated graduate Engineer has not been appointed on any other work. If not found on site,
the Engineer-in-charge will give notice of this default to the contractor. If in spite of this notice, default
continues, the action to hold the registration of defaulter contractor in abeyance for three years will be

initiated. (R. & B.D. Circular No. SSR-1 0-2008-18-C dated 13-10-08 and No. UR-10202u-uu- dated

4-11-2015)

Work to be open to inspections - Contractor or responsible agent to be present :- All works under or in
course of execution or executed in pursuance of the contract shall, at all times be open to the inspection
and supervision of the Engineer-in-charge and his subordinates and the Contractor shall, at all times
during the usual working hours, and all other times for which reasonable notice of the intimation of the
Engineer-in-charge or his subordinate to visit the works shall have been given to the contractor, either
himself be present to receive orders and instructions or have a responsible agent duly accredited in writing
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present for that purpose. Orders given to the contractor's duly authorized agent shall be considered to have the
same force and effect as if they had been given to the Contractor himself.
CLAUSE 18A) Employment of a qualified site Engineer by the Contractor :
The Contractor shall employ full-time technically qualified staff during the execution of this work as
under :-
As per Pre-Qualification Schedule C-1

The Engineer so employed for the Government work must have sufficient experience to handle the work
independently. Such an Engineer shall have to stay at the site of work and he shall not be entrusted with other
duty except this work.. In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,
Employment of a separate Engineer will not be necessary provided that the Engineer partner himself attends
the execution of the work on the site. (G.R.B. & CD No. RGN-602006- 35)-C, dated 31-5-07) & As per
Govt Lt No. LOK /01/2020/861/C Date 17/02/2021

CLAUSE 19 : Notice to be given before work is covered up :

The contractor shall give not less than five day’s notice in writing to the Engineer-in-chare or his subordinate
in charge of the work before covering up or otherwise placing beyond the reach of measurement any work in
order that the same may be measured and correct dimensions there of taken before the same is so covered up
or placed beyond the reach of measurement and if any work shall be covered up or placed beyond the reach
of measurement without such notice having and if any work shall be covered up or placed beyond the reach
of measurement without such notice having been given or consent obtained , the same shall be uncovered at
the contractor’s expenses and in default thereof no payment or allowance shall be made for such work or for
the materials with which the same was executed.

CLAUSE 20:

If the contractor or his workmen, or servants shall break, deface, injure or destroy any part of the building or
the work in a question infon which they may be working or any building , road, fence, enclosure or
grassland or cultivated ground contiguous to the premises on which the works or any part thereof is being
executed or if any damage shall be done to the work from any causes whatever before damage
occurred/caused due to normal flood or rain or if any imperfections become apparent in it within three
months from the grant of a certificate of completion, final or otherwise by the Engineer-in-charge , the
contractor shall make good the same at own expenses or in default, the Engineer-in-charge may cause the
same to be made good by other contractor, and deduct the expenses (of which the certificate of the Engineer-
in-charge shall be final ) from any sums that may thereafter become due to the contractor or from his security

deposit or the proceeds of sale thereof or a sufficient portion thereof.
CLAUSE 20A :

Neither party shall be liable to the other for any loss or damage occasioned by or arising out of God,
such as "Unprecedented flood", volcanic eruption, earthquake or other convulsion of nature and
other acts such as but not restricted to general strike, invasion, the acts of foreign countries,
hostilities, or war like operations before or after declaration of war, rebellion, military or usurped
power which prevent performance of the contract and which could not have been foreseen or
avoided by a prudent person.

Note : “Unprecedented flood” means the flood crossing the High Flood Level of the past
........................ Year(s) which is on the available record.

(Modified Vide R& B D.G.R. No/ TNC — 1096 — IB —143 — (16) — C dated 11-1-99)

CLAUSE 21: Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising from non-
provision of lights, fencing etc. :

The contractor shall supply at his own cost all materials (except such special materials if any, as may, in
accordance with the contract to be supplied from the Public Works Department Stores), plant, tools,
appliances, implements, ladders, cordage, tackle, scaffolding, and any temporary works which may be
required for the proper execution of the work whether in the original, altered or substituted form and whether
included in the specifications, or other documents forming part of the contract or referred to in these
conditions or not and which may be necessary for the purpose of satisfying or complying with requirements
of the Engineer-in-charge as to any matter or to which under these conditions he is entitled to be satisfied or
which he is entitled to require together with carriage there for to and from the work. The contractor shall also
supply without charge the requisite number of persons with the means and materials necessary for the
purpose of settings out works and counting , weighing and assisting in the measurement or examination at
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any time and from time to time, of the work or the materials, failing this, the same may be provided by the
Engineer-in-charge at the expenses of the Contractor and the expenses may be deducted from any money due
to the Contractor under the contract or from his security deposit, or proceeds of sale thereof or of a sufficient
portion thereof. The contractor shall provide all necessary fencing and lights required to protect the public
from accident and shall also be bound to bear expenses of defence of every suit, action or other legal
proceeding, at law that may be brought by any person for injury sustained. Owing to neglect of the above
precautions and to pay any damages and costs which may be awarded in any such suit, action or proceedings
to any such person , or which may, with the consent of the Contractor, be paid in compromising any claim by
any such person.
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CLAUSE 21A: The Contractor shall provide suitable scaffolds and working platforms, gangways and
stairways, and shall comply with the following regulation in connection therewith.
WS U5, 5252 Ao WAL AL S1AL HIASL, Fal—Alddl HIZHL YilRul 247 ALSIHL ol sl 289 24 o 2431 {13
Hogoistl [RUdlg ulad sad 284l
(a) Suitable scaffolds shall be provided for workmen for all works that cannot be safely done from a ladder
or by other means.
5) A1G| Gyl wiaal oflost sisS Arast sl AAHAYdS A 53] A5 Aol 6L S1H HIZ SIHELRL UL U1ed wieviil sioials s2aidl
289,
(b) A scaffold shall not be constructed, taken down or substantially altered except
(i) Under the supervision of a competent and responsible person.
(11.9) stfatn 21 galoielz AlBdsll 2uv 50 d R,
(ii) appointed by contractor and by competent workers possessing adequate experience in this kind of work.
2) sivglsex IRl M A 2™ gR1ddl S1aH SIMell sl ad ¢l d R, siduel was oiadl +dl, Gardl ¢l 3
A4l Hecadl 32513 sraL R,
(c) All scaffolds and appliances connected therewith and all ladders shall
(o1) o1l wiervil 24R At 18 2soude il 20 oteflos Al St
(i) be of sound material 4. ueoyd Algarg-l oAl eidl S,
(ii) be of adequate strength having regard to the loads and strains to which they will be subjected and
) drll Ul AR A%+t 2 811 vl 43 dedl weoyd eldl A1sB w1
(iii) be maintained in proper condition  3) d- 1] RalHi vl 2841
(d)Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use.
(51) wievil 2] otigaidl 2389 3 0Hi-d qu Ll Al siSuRL o101 92l usl Ao,
(e) Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed.
(1) wievil U2 a8l uSq A Y5 Al A AsU Sld Ul Yol d Ao AHA Wevl YR LU Al Aivig
(f) Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure the strength and
stability of the scaffolds.
(9) wievil U Wi GAsAL HizeAL BLUR dlsddl udal wieviisfl qooidis sia 2s16uall vid ] s2ail v aaddl adl.
(9) Scaffolds shall be periodically inspected by a competent person .
(%) s1fam dl3d sl avidiavid wavil du sad 284
(h) Before allowing a scaffold to be used by his workmen, the Contractor shall, whether the scaffold has
been erected by his workmen or not, take steps to ensure that it complies fully with the regulation herein
specified.
() Qe stMeli wievil ol Sld % A @ld dl WL Yldirl SIHElRIA & WAl Gualol s34l td uddl siwatse? ddl wavil 246l
ogRlde [AMRUHL AR eR161R slal otiotdsfl viid ] sai-l 2e4L.
(i) Working platforms, gangways shall —
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(i) be so constructed that no part thereof can dug unduly or unequally.
(2) 51201 HiASL FAU—t1adl Hi2el WRHL 21 ALS|4L otitdl qrid 1A otiotdl vaiaHi 2vai-l 2841
9. drll 5165 WL G191 9Y USAL & 2A4M1A Fd B8l +t ol S,
(ii) be/so constructed and maintained having regard to the prevailing conditions as to reduce as far as
practicable risks of persons tripling or slipping and
) ML 28] 3 dul uS dg SiviM ol ded e mal HI2 Maddl A%I00 AqALR A oigdl 249 0l A,
(iii) be kept free from any unnecessary obstruction.
3. s1SuRL Slctel [Bin 3] 2taiadl Ysd UmaL.
(J) In the case of working platforms, gangways working places and stairways at a height exceeding 2.00
Mtr.(to be specified)
(6) 2.00Hl2z ol ag GAISALON SIAL HiASL, Fel—ilddl W2 WAL sH{l 20Ul 27 A1 Gl A2 Horoi] oiorans 284l
(i) every working platform and every gangway shall be closely boarded unless other adequate measures are
taken to ensure safety.
q) Al oflosl Yol YAl A Acial €ld dl €35 S1200L HIAS] A el viiccl Hizd 35 Y ddtiadl uSd ¢ld siSat.
(it) every working platform and every gangway shall have adequate width, and
2) 635 SIAL HIASL 247 %Al — wilddl Hizel UURUL, Yl YelosS o slal AL, i
(iii) every working platform, gangway, working place and stairway shall be suitably fenced.
3) 835 512 HIASL A Fell—iddlL Wizl UURUL s+l ooul 247 A1SIHA oy 5331 elal LS.
(K) Every opening in the floor of a building or in a working platform shall, except for the time and to the
extent required to allow the access of person or the transport or shifting of materials be provided with
suitable means to prevent the fall of persons or material.
() Mzl 2ucll %S A% wudl HaaHidl $232 48 ub 5 218 @A) ol 220 4 %S AU dedl avid i dedl Ydl HsivHl
53 % 511 1Sl u{l Udls vied]l ouL U Adl qloy Ala-l Y5l uvial 5 Fell SUS HIRIR S HidAHIA USl A .
()When persons are employed on a roof where there danger of falling from a height exceeding 3.00 Mtr.(to
be specified ) meters suitable precaution shall be taken to prevent the fall of persons or material.
(2) izl gl ol My el ddl 3.00 (waradl) {2l ag GAISHL 91U U HigLla SR UMl 2l Sld gl Hiail b
HidA ML USL A o1 d MR AL 41y wotal ddirl &4
(m) Suitable precautions shall be taken to prevent persons being struck by articles which might fall from
scaffold or other working places.
() wiavtl 3 siusiorl oflol eouizil u el us ddl Alegazgaiiell e S« ey A1 A1aAdli diou yaral dal.
(n) Safe means of access shall be provided to all working platforms and other working places.
(21) e1ean s11 HiusL 21 511+l oflofl o1 AL alsSell el w2 udmd Hil] %loians s2al-l 2341,
CLAUSE 21B : The contractor shall comply with the following regulations as regards the hoisting
appliances to be used by him
uS Q. V. 121522 A% GUSALAL AEAL AU A AoiaH] A8l 1AL Rl v sa1d 2841,
(a) Hoisting machines and tackle including their attachments, anchorages and supports shall —
(5) A%t GASAUFAL oAl A 2218110 Aot Al A8l SUSIBLL, QLR HIRAAL ALHIA 24 251 (3L Yogoiril elal LSdl i —
(i) be of good mechanical construction, sound material and adequate strength and free from patent defect,
and
(2) AL uiBts AL, Hos0id dreril AHo Yol distaaion sia 2ulldl s vl (@il 219
(ii) be kept in good repair and in working order
2) A2 g2 elddlHl 2in 21y RaQul vl %S9,
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of suitable quality
and adequate strength and free from patent defect.
(1) HaMiAn G Asiadl 3 1A Gdldl 21al desdl vl Al dZ13 aulg sleg dlod oid 21 Ydl HaoldiSais duy
gulldl a vl [t sig o,
(c) Hoisting machines and tackles shall be examined and adequately tested after erection on the site and
before use and be re-examined in position at intervals to be prescribed by Engineer-in-charge.
(o1) %t GAsAIAL oLl 2 21R2ASLALL doAe, 5L 220 dlsel ot i Gualomi dlal udal dulR(l AT Yl UHIRHL A5
Aalril 289, A saldldl SR [Hud 53 dal AMaid? ) otsddl Racdli d-l 33 dwt sau-l 2841
(d) Every chain, ring, hook, shackle, swivel and pulley block used in hoisting or lowering materials or as a
means of suspension shall be periodically examined.
(9) wanHA G Asiadidl 3 1A Gdlaldl & desdl uvialrl A8 d13 auldl Uds diso, oL, Aissl 531, Agul 244
yelodls auidiarid dulual.
(e) Every crane driver or hoisting — appliance operator shall be properly qualified.
(%) uAs 35 — SISAR & Aot GASAUAL Uotell ALELs U9 ALASIAAUL Slal LS.
(f) No person who is below age of 15 years shall be in control of any hoisting machine, including any
scaffolds, nor shall give signals to the operator.
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(19) Ay apfdl AL 515 ua ABdA SIS Was AlRd Aot GAsAL SIS dnidl Fsts d3 2iadl vz Raulell sl
Lyl st v w519 Al
(9) In the case of every hoisting machine and of every chain, ring hook, shackle, swivel and pulley block
used in hoisting or lowering or as a means of suspension the safe working load shall be ascertained by
adequate means.
(%) aoel GAsAAL UAS U2 2 HdAMIA G Asiadlil 3 1A Gdlall ¥ aesidl auviairl Aaq a1y auidl dd Aisa,
o1, 581, gl 247 yell—oetisll acid F1d ao- Goradidl alEd 3eel © d uioy Aa-l as 54l s2a1d 284
(h) Every hoisting machine and all gears referred to in preceding regulation shall be plainly marked with the
safe working load.
() 2210041 [ARMY FHL eI A GASALAL UALS ot 2 6aly R YR d AaiMd Fd ded aot Gsoldl 93 du &, d 2Alvyy
avig, sig s,
(1) In the case of hosting machine having a variable safe working load, each safe working load and
conditions under which it is applicable shall be clearly indicated.
(2) el el do AcHd Td GASL AsldL, GASALAL oL YR, AdHd T GUSL Usig UAs A% 247 56 Slddul Ao d dld) usdl
d 2y salladld &4l
(J ) No part of any hoisting machine or gear referred to in regulation ‘g’ above shall be loaded beyond the
safe working load except for the purpose of testing.
(8) Gl [AMUH FHL RUAE d%et GASAAL SIS UL 4o 5 Pl 516 wel ¢uol ur asiaell w2 3] el d R, adiHd
a5l 98 4y died -8,
(K) Motors, gears, transmissions , electric wiring and other dangerous parts of hoisting appliances shall be
provided with sufficient safeguards.
() axet Gusarl Al Hiel, Rz, Rgddaies iasdl, dosolldl diz 2t vl eudl w2 Y1 aeiudll oo sauxdl
284,
( ') Hoisting appliances shall be provided with such means as will reduce to a minimum the risk of the
accidental descent of the load.
(2) S16 A%t wsId 1A U 5L uS dAd AluiH 2leo1Hl 2t S A UHIR L 5155 UIAAS A%t GASALAL ALEAHL a1+ 2841,
(m) Adequate precautions shall be taken to reduce to minimum the risk of any part of a suspended load
becoming accidentally displaced.
() @esdl AL as-tHidl SISl G101 w5241 1921 US| oalld vty HeoIML it & A 112 Yl AlaAdl 1l 2841,
CLAUSE 22 : Measures for Prevention of Fire :
The contractor shall not set fire to any standing jungle, tree bush wood or grass without a written permit from
the Engineer-in-charge .
When such permit is given, and also in all cases when destroying cut or dug up tree, bush wood, grass etc. by
fire, the contractor shall take necessary measures to prevent such fire spreading to or other-wise damaging
surrounding property. When such permit is given and also in all cases when destroying cut or dug up tress,
bush wood, grass etc. by fire, the contractor shall take necessary measures to prevent such fire spreading to
or other-wise damaging surrounding property.
CLAUSE 23 : Liability of contractors for any damages done in or outside work area :
Compensation for all damage done intentionally or unintentionally by Contractor’s laborers whether in or
beyond limits of Government property including any damage caused by the spreading of fire mentioned in
the clause 22, shall be estimated by the Engineer-in-charge, or such other Officer as he may appoint and the
estimates of the Engineer-in-charge , subject to the decision of the Superintending Engineer, on appeal , shall
be final and the contractor shall be bound to pay the amount of the assessed compensation on demand,
failing which the same will be recovered from the Contractor as damages in the manner prescribed in clause
1 or deducted by the Engineer-in-charge from any sums that may be due or become due from Government to
the contractor under this contract or otherwise.
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The Contractor shall bear the expenses of defending any action or other legal proceeding that may be
brought by any person for injury sustained by him owing to neglect of precautions to prevent the spread of
the fire and he shall also pay the damages and cost that may be awarded by the court in consequence.
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CLAUSE 25 : Deleted

CLAUSE 26 : Work not to be sublet. Contract may be rescinded and security deposit forfeited for
subletting it without approval or for bribing a public officer or if contractor becomes insolvent :

The contract shall not be assigned or sublet without the written approval of the Engineer-in-charge. And if
the contractor shall assign or sublet his contract or attempt to do so or become insolvent or commence any
proceeding to get himself be adjudicated an insolvent or make any compromisation with his creditors, or
attempt to do so, the Engineer-in-charge may, by notice in writing rescind the contract, Also if any bride,
gratuity , gift loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly
be given, promised or offered by the contractor, or any of his servants or agents to any public officer or
person in the employ of Government in any way relating to his office or employment, or if any such officer
or person shall become in any way directly or indirectly interested in contract, the Engineer-in-charge may
thereupon by notice in writing rescind the contract. In the event of contract being rescinded, the security
deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of Government and
the same consequence shall ensure as if the contract had been rescinded under clause 3 hereof and in addition
the contractor shall not be entitled to recover or be paid for any work therefore actually performed under
contract .
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CLAUSE 27: Sums payable by way of compensation to be considered as reasonable compensation
without reference to actual loss :

All sums payable by a contractor by way of compensation under any of these conditions shall be considered
as a reasonable compensation to be applied to the use of Government without reference to the actual loss or
damage sustained and whether any damage has or had not been sustained.
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CLAUSE 28 : Change in the constitution of firm to be notified :

In the case of a tender by partners, any change in the constitution of a firm shall be forthwith notified by the
Contractor to Engineer-in-charge for his information.
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CLAUSE 29: Works to be under directions of Superintending Engineer :

All works to be executed under the contract shall be executed under the direction and subject to the approval
in all respects of Superintending Engineer of the Circle for the time being, who shall be entitled to direct at
what point or points and in what manner they are to be commenced and from time to time carried on.
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CLAUSE 30 : (1) Disputes to be referred to Tribunal :
The disputes relating to this contract, so far as they relate to any of the following matters, Whether such
disputes arise during the progress of the work or after the completion or abandonment thereof, shall be
referred to the Arbitration Tribunal, Gujarat State.
(i)The rates of payment under clause 5 for any tools, materials and stores, in or upon the works of
the site thereof or belonging to the contractor or procured by him an intended to be used for
execution of the work or any part thereof possession of which may have been taken by the
Engineer-in-charge under the said clause-5
(ii) The Reduction in rates made by the Engineer-in-Charge under clause 9 from the items of works not
accepted as completed fully in accordance with the sanctioned specifications.
(iii) The rate of payment for any class of work which is included in the additional or altered work carried out
by the contractor in accordance with the instructions of the Engineer-in-Charge under clause 14 and the rates
for which is to be determined under the said clause 14.
(iv) The rates of payment for materials already purchased or agreed to be purchased by the contractor before
receipt of notice given by the Engineer-in-Charge under clause 15, and/or the amount of compensation
payable to the contractor under the said clause for loss in respect of such materials.
(v) The amount of compensation which the contractor shall be liable to pay under clause 17 in the event of
his failure to rectify, remove or reconstruct the work within the period specified in the written intimation or
the amount of expenses incurred by the Engineer-in-Charge under the said clause 17 in rectifying, removing
or re-executing the work or in removing and replacing the materials or articles complained of .
(vi) The reduction of rates as may be fixed by the Engineer-in-Charge under clause 17 for the inferior work or
materials as accepted or made use of.
(vii) The amount of compensation payable by the contractor for damages as estimated and assessed under clause 23.
(viii)The amount payable to the contractor for the work carried out under clause 33 in accordance with the instructions
and the requirements of the Engineer-in-Charge in a case where there are no specifications .
(2) The provision of Section-21 of the GPWD dispute Arbi. Tribunal Act —92 & order issued by the Govt. in connection
with this Act will now apply for Arbitration (As per Government in N. & W.R.D. letter No. SUT/1090/2679/K2 dtd.
9/2/94 .
(3) The provision of Arbitration Act .,shall in so far as they are inconsistent with the provision of this act cease of to
apply to any dispute arising from a works contract and all arbitration proceedings in relation to such dispute before an
arbitrator, court of authority shall stand transferred to the Tribunal.
(4) The awards declared by the arbitrator should be speaking award, giving reasons and calculations for every item of
claims. The decision will have to be implemented by all the departments of the State Government and Public Sector Enterprises
of Gujarat. (Resolution F. D. No. PB/1088/735/KT/Sachivalaya/Gandhinagar 5 October 1988.)
(5) Incase of dispute leading to the contractor or Government of Gujarat approaching to Court of Law, it shall be within
the jurisdiction where the site of work is situated.
(6) The reference to arbitration proceeding under this clause shall not
(i) affect the right of the Engineer-in-charge under clause 5 to take possession of all or any tools plants
materials and stores in or upon the works of site thereof belonging to the contractor or procured by him and
intended to be used for the execution of the work or any part thereof.
(ii) Preclude the Engineer-in-charge from utilising the materials purchased by the contractor in any work or
from removing such materials to other places, during the period the work is stopped or suspended in
pursuance of notice given to the contractor under clause 15
(iii) Entitle the contractor to stop the progress of the work or the carrying out the additional or altered work
in accordance with the provisions of clause 14 or as the case may be or clause 33.
CLAUSE 31 : Deleted
CLAUSE 32 : Lump sum in estimates :
When the estimate on which a tender is made includes lump sum in respect of part of the work, the
contractor shall be entitled to payment in respect of the items of work involved or the part of the work in
guestion at the same rates as are payable under this contract for such items, or if the part of the work in
guestion is not in the opinion of the Engineer-in-charge capable of measurement the Engineer-in-charge may
, as his discretion, pay the lump sum amount entered in the estimate and the certificate in writing of the
Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum or sums
payable to him, under the provisions of this clause.
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CLAUSE 33 : Action where no specifications :

In the case of work for which there is no such specification, such work shall be carried out tin accordance

with the Divisional Specification and in the event of there being no Divisional Specifications, then, in such

case the work shall be carried out in all respects in accordance with the instructions and requirements of the

Engineer-in-charge.
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CLAUSE 34 : Definition of work :

The expression “work™ or “works” where used in these conditions shall, unless, there be something in the

subject or context repugnant to such construction to mean the work, or the works, contracted to be executed

under or in virtue of the contract, whether temporary or permanent and whether original, altered, substituted

or additional .

v 3% : sl vy -

VL AL AURUAE 514 Ul AeUARL [QAMu-L Aeoiul 59 (38 A Sld dl S1MAAUG 3 s1u+l 247 40 Yaulal, slsdaii 20ddl

3 qalRUeL 51252 860 3 siwplse~ll 391 s2clrAL Udl 514 3 5141 dl 4l

CLAUSE 35 : Contractor’s percentage whether applied to net or gross amount of the bill : Percentage

referred to in the tender shall be deducted from / added to the gross amount of the bill before deducting the

value of any stock issued {This clause shall be applicable only for B-1 Tender}

CLAUSE 36 : Non refund of quarry fees & Royalties :
(i) On receipt of the work order, the contractor will identify the sources of procurement of quarried
construction materials like metal,- kapchi, grit, sand etc. and seek the permission of the Engineer-in-
Charge about the sources. The Engineer-in-Charge will issue orders approving the sources of
procurement of quarried construction materials. The contractor will thereafter procure the materials
from approved sources for use in the contract work. The Dy.Chairman will verify this with refernce
to the copies of gate passes before recording the measurements of such materials.

(i) Non refund of quarry fees & Royalties : The contractor shall pay the royalty to the competent
authority/ local body as per rules. The contractor shall furnish quarterly the statement showing
quantity of quarried materials, from whom purchased (with full address of the seller) and copies of
bills for purchase to the District Officer of the Mining and Geology Department or authority
competent to levy royalty in the area of work. Contractor shall also furnish such additional
information as regards royalty payment to the Royalty authority. The royalty charges paid shall be
borne by the Contractor and shall not be reimbursed by the Chairman (Authority:- R & BD Circular No.
TNC-2286 -UO -39 (19)- C, dated 23-10-1989.)
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Clause 37: Compensation under the workmen’s compensation Act :

The contractor shall be responsible for and shall pay compensation to his workman payable under the
Workman’s Compensation Act. 1923 (V11 of 1923) hereinafter called the said Act) for injuries caused to the
workman. If such compensation recoverable by Government as principal under sub-section 12(1) of the said
Act on behalf of the Contractor it shall be recoverable by Government from the contractor under sub section
12(2) of the said section. Such compensation shall be recovered in the manner laid down in clause 1 above.
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CLAUSE 37-A

The Contractor shall be responsible for and shall pay the expenses of providing medical aid to any workmen
who may suffer a bodily injury as a result of an accident. If such expenses are incurred by Government, the
same shall be recoverable from the contractor for with and be deducted, without prejudice to any other
remedy of Government from amount due or that may become due to the Contractor.
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Clause 37-B:

The contractor shall provide all necessary personal safety equipment and first aid apparatus available for the
use of the person employed on the site and shall maintain the same in suitable condition for immediate use at
any time and shall comply with the following regulations in connection therewith.

The workers shall be required to use the equipment so provide by the Contractor and Contractor shall take
adequate steps to ensure proper use of the equipment by those concerned.

When work is carried on in approximates to any place where there is a risk of drowning all necessary
equipment shall be provided and kept for use and all necessary steps shall be taken for the prompt rescue of
any person, in danger.

Adequate provision shall be made for prompt first aid treatment of all injuries to be sustained during the
course of the work.

Clause 38 :

The quantities shown in the tender are approximate and no claim shall be entertained for quantities of work
executed being less than those entered in the tender. In the case of increase in the quantities by more than
10% the new rate will be paid to the contractor for the quantities in excess of 10%The rates for the increased
quantities as aforesaid will be fixed in the manner specified in clause — 14

Clause 39 : Employment of famine or other labour :

The contractor shall employ any famine, convict or other labour or particular kind or class, if ordered in
writing to do so by the Engineer-in-charge.
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Clause 40 :

No compensation shall be allowed for any delay caused in the starting of the work on account of delay in
making available the full site of land at a time.

Clause 41 :

No claim for compensation shall be allowed for any delay in execution of the work on account of water
standing in borrow pits or compartment. The rates are inclusive of hard or cracked soil, excavation in mud,
sub soil water or water standing in borrow-pits and no claim for an extra rate shall be entertained unless
otherwise expressly specified.
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Clause 42 : Entering upon or commencing any portion or work :
The Contractor shall not enter upon or commence any portion or work except with the written authority and
instruction of the Engineer-in-charge or of his subordinate in charge of the work. Failing such authority, the
Contractor shall have no claim to ask measurement of or payment for work.
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Clause 43 : Minimum age of person employed :
(1) No Contractor shall employ any person who is under the age of 18 years.
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Clause 43(1) :
The employment of donkeys and / or other animals and the payment of fair wages : For Asphalt
work(s) as far as possible, only the adult persons should be employed by the contractor. If the adult person
are not available, then the children below the age of 15(Fifteen years ) should not be employed under any
circumstance.
(ii)No contractor shall employ donkeys or other animals with branching of string or thin rope. The branching
must be at least three inches wide and should be of tape (Newer).
2) siwa1s2R AASL A2l oflost wieflatixl sl a1 v oflell ei] 2484l uidy eig etiefla dxa 518 ad asdl AR, s ai1oL
stigtall 2ieoiil el 3§21 weloll Sl (danz) stumi adl.
(iii)No animal suffering from stores, lameness or emaciation or which is immature shall be employed on the
work.
3) AURLALOW, BILSOULAL HAAL 52 3 Attt HellA S8 vl 2519 ).
(iv) The Engineer-in-charge or his agent is authorised to remove from the work any person or animal found
working which does not satisfy these conditions and no responsibility shall be accepted by Government for
any delay caused in the completion work by such removal.
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(v) The Contractor shall pay fair and reasonable wages to the workman employed by him in the contract
undertaken by him in the event of any dispute arising between the Contractor and his workmen on the
grounds that the wages paid are not fair and reasonable, the dispute shall be referred without delay to the
Engineer-in-charge who shall decide the same. The decision of the Engineer-in-charge shall be conclusive
and binding on the Contractor , but such decision shall not in any way affect the conditions in the contract
regarding the payment to be made by Government at the section tender rates.
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(vi) Government at the sanctioned tender rates.

The contractor shall provide drinking water facilities to the workers/ laborers employed on Government
works Amenities relating to sanitation shall also be provided to the workers/laborers employed on works (in
urban areas) . if the contractor fails to comply with these provisions, the Engineer-in-charge shall give notice
in writing and if the contractor does not provide this facility to the workers/ laborers within a period of ten
days from the date of the notice in writing, the Engineer-in-charge shall thereupon make the arrangement for
drinking water at the cost of the contractor.
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(vii) The Contractor shall provide the amenity of proper shade and shelter to the workers/ labourers and their
children on Government works as soon as the work starts. If the contractor fails to provide shed and shelter,
the Engineer-in-charge shall provide the same at the cost of contractor.
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Clause 44 : Method of payment :

Payment to contractor shall be made by cheque drawn on any treasury within the division convenient to
them, provided the amount exceeds Rs. 10 Amount not exceeding Rs. 10 will be paid in cash.
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Clause 44 A : Any sum of money due and payable to the Contractor (including the security deposit
returnable to the contractor) executing any Government work or work of any District Panchayat wholly
financed as grant-in-aid under this contract shall be appropriated by any District Panchayat / Government
and shall be set off against any claim of the Government/District Panchayat of Gujarat state by the District
Panchayat of Gujarat State/Government for the payment of a sum of money arising out or under any other
contract made by the contractor with the Government/District Panchayat of Gujarat State for the work
wholly the contractor against any claim of the Government / District Panchayat of Gujarat state is available,
such a recovery shall be made from the contractor as arrears of land revenue.
Clause 45 : Deleted
Clause 46 : Employment of scarcity labour :
If Government declares a state of scarcity or famine to exist in any village situated within 16 kilometers of
the work, the Contractor shall employ upon such parts of the work, as are suitable for unskilled labour, any
person certified to him by the Engineer-in-charge or by any persons to whom, the Engineer-in-charge may
have delegated this duty in writing to be in need of relief and shall be bound to pay to such persons, wages
not below the minimum which Government may have fixed in this behalf. Any disputes which may arise in
connection with the implementation of this clause shall be decided by the Engineer-in-charge whose decision
shall be final and binding on the contractor.
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Clause 47 : Deleted
Clause 48 : The rates to be quoted by the Contractor must be inclusive of of all taxes prevailing on due date
of bid submission

However any subsequent change in the tax structure by Government after due date of bid submission
will be compensated (+/-) on availability of submission of actual documentation. Contractor has to intimate
Engineer in charge regarding change occurred in the tax structure after bid submission. If contractor fauls to
provide such information and if any financial obligation may arise due to change in tax structure, same will
be recovered from the contractor.

The contractor shall apply fair means of stock maintenance and shall adopt accounting standards as
may be prescribed under GST. For arriving at the difference in procurement prices due to introduction of
GST, it will be open for the Government to ask original invoice, LR, weigh bridge slip, payment details and
such other documents as may be required for the purpose.

If there is reduction in overall tax burden the proportional benefit of that shall be passed on to the
Government. (Govt. Circular No. : TNC/10/2017/01/C, Dtd. 29/08/17)

Clause 49 : The Contractor should, as far as possible , obtain his requirement of laborers skilled and unskilled , from
the nearest Employment Exchange so as to utilize the local employment potential. If there are no local Employment
Exchange or such Exchanges are not able to provide the required labour locally, suitable laborers should be utilised to

the maximum extent possible.
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Clause 50 : Fair Wages :

If a Contractor fails to pay within ‘7> (Seven) days to the laborer(s) /worker(s) the minimum wages
prescribed by the Government under the Minimum Wages Act. 1948 as in force from time to time, the
Engineer-in-charge shall be at liberty to deduct the amount payable to the laborer/ workers from his
(Contractors) bills or deposit(s) payable by the Contractor after making due inquiries and establishing the
claim(s) of the laborer(s) /Workers(s).

The contractor shall not be entitled to any payment of compensation on account of any loss that the
Contractor may have to incur on account of the action as aforesaid. Before the action as aforesaid, is
enforced, a notice in writing to the Contractor shall be issued by the Engineer-in-charge to pay the wags as
per Minimum Wages Act in force at the relevant time. If Contractor does not act as aforesaid within seven
days, then the action contemplated as above shall be taken against him.
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Clause 51 : Deleted
Clause 52 : List of Machinery :
The contractors shall also give a list of machineries in his possession and which they purpose to use on the
work.
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Clause 53 : (1) In case , the roller deployed by Department for the use on contract work is kept idle by the
contractor for want of adequate labour and materials, the contractor will have to pay rental charges as per
prevailing rules even though the items of rolling and watering are to be carried out by the department.
(ii) If the contractor does not plan his programme so as to suit the requirement of the Department, the
proportionate rental charge on roller shall be recovered from the contractor.
Clause 54 : Local labour on normal rates :
The contractor shall have to engage local labour and person seeking employment where available on normal
rate.
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Clause 55 : Rent will be recovered from the contractor for the land given to them for stacking materials as
well as for construction of temporary hutments etc.
Land measuring Charges

1. One hectare or less Rs. 05 Per month
2. More than 1 hectare & upto 2 hectares Rs.10 per month
3. More than 2 hectare & upto 3 hectares Rs.15 per month
4. More than 3 hectare & upto 4 hectares Rs.20 per month

Clause 56 : The contractor shall employ only such labour who shall produce a valid certificate of having
been vaccinated against small-pox within a period of last three years.
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Clause 57 :
1 Huts : The contractor shall build sufficient number of huts on a suitable plot of land for the use of the laborers
according to the following specifications.
(1) Huts of bamboos and grass may be constructed.

(2) A good site shall be selected. High ground removed form jungle but well provided with tress shall be chosen
wherever it is available. The neighborhood of rank jungle, grass or weeds should particularly be avoided. Camps
should not be established close to large cuttings of earth work.

(3) The lines of huts shall have open spaces of at least 10 m. between rows. When a good natural site cannot be
procured, particular attention should be given to the drainage.

(4) There should be no over-crowding. Floor spaces at the rate of 2.8 Sq.m. per head shall be provided. Care
should be taken to see that the huts are kept clean and in good order.

(5) The contractor must find out his own land. If he wants Government land, he should apply for it and pay
assessment for it.
2.Drinking Water : The contractor shall as far as possible, provide an adequate supply of chlorinated pure
potable drinking water for the use of laborers. This provision shall be at the rate of not less than 4.5 liters per
head . No provision need-be made where there is a suitable nala, river or well within 0.4 km of the camp.
However arrangement should as far as possible, be made to chlorinate water by chlorinated tables fore it is
allowed for drinking purpose .
3.The contractor shall construct semi permanent latrines for the use of Laborers on the following scale, namely
(@) Where female are employed , there shall be at least one latrine for every 25 females . (b) Where males are
employed there shall be at lest one latrine for every 25 males provided that where the number of males or female
exceed 100 , it shall be sufficient if there is one latrine for every 25 males or females , as the case may be upto
the first 100 and one for every 50 thereafter.

4. Privacy in latrines : Every latrine shall be under cover and so partitioned off as to secure privacy , and shall
have a proper door and fastenings.

5. Notice to be displayed outside latrines and urinals : (1) Where workers of both sexes are employed there
shall be displayed outside each block of latrine and urinal a notice in the language understood by the majority f
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the workers For Men Only or For Women Only : as the case may be. (2) The notice shall also bear the figures
of a man or of a women, as the case may be .
6. Urinals : There shall be at least one urinal for male/female workers upto 50 employed at a time . Provided that
where the number of male or female workmen, as the case may be, exceeds 500, it shall be sufficient if there is
one urinal for every 50 males or females upto the first 500 and one for every 100 males or females or part
thereof.
7.Latrines and Urinals to be accessible : (1) The latrines and urinals shall be conveniently situated and
accessible to workers at all times at the establishment . (2) (I) The latrines and urinals shall be adequately
lighted and shall be maintained in a clean and sanitary condition at all times (ii) Latrines and urinals other than
those connected with a flush sewage system shall comply with the requirements of thbiPublic Health
Authorities.
8. Water for latrines and urinals : Water shall be provided by means of pipes or tanks or the rise, so also be
conveniently accessible in or near the latrines and urinals.
9.Bathing and washing places : (1) The contractor shall construct sufficient number of bathing places every
unit of 20 persons being provided with a separate bathing place. (2) Washing places should also be provided for
the purposes of washing clothes. Every unit of 30 persons shall have at least one washing place. (3) such
bathing and washing place should be suitably screened and separate places provided for male and female
workers . (4) Such facilities shall be conveniently accessible and shall be kept in clear and hygienic condition.
10. Drainage : The contractor shall make sufficient arrangement for draining away the sewerage water
as well as water from the bathing and washing places and shall dispose off this waste water in such as way as not
to cause nuisance. The contractor should obtain a permission from the Gujarat Water Pollution Control Board,
Gandhinagar if Water is so be drained in river or near the well . The contractor would put malaria oil once in a
week in stagnant water round about the residence.
11. Medical facilities : The contractor shall engage a medical officer with a traveling dispensary for a
camp having 500 or more persons if there is no Government or other private dispensary situated within 6 k.m.
from the camp.
12, Conservancy and cleanliness: The contractor shall provide the necessary staff for effecting the
satisfactory conservancy and cleanliness of the camp to the satisfaction of the Engineer-in-charge . At least one
sweeper per 200 persons should be engaged. Conservancy staff should dump refuge in compost pit, away from
the labour camp.
13. Health Provisions : The District Health Officer of the District or the Deputy Director of Health
Service shall be consulted before opening a labour camp and his instructions on matters, such as the water
supply, sanitary convenience, the camp-site, accommodation and food supply shall be followed by the
contractor.
14. Precautions against epidemic : (a) The authorities in charge of the colonies should get the laborers
inoculated against cholera and plague and vaccinated against smallpox at the time or recruitment , if they are not
inoculated or vaccinated within 6 months or 3 years respectively prior to the date of recruitment. (b) When, in
any labour camp there is an epidemic disease or is threatened with such an outbreak, the authorities in charge of
the labour camps should ensure that all the inmates of the labour colonies are inoculated or vaccinated as the
case may be , depending on the diseases, within 72 hours after the outbreak. (c) The authorities in charge of the
labour colony should arrange to communicate by wire regarding the outbreak of the epidemic diseases on the
very day of the outbreak, of the Mamlatdar of the Taluka, the District Health officer or to the Deputy Director of
Public Health in charge of that area and the Director of Public Health. Thereafter they should continue to send
daily reports to the above officers in the prescribed form regarding the progress of the epidemic disease. (d)
When the authorities in charge of the labour colony suspect or have reason to believe that any immediate of the
labour colonies is suffering from the infectious or contagious disease , they shall forthwith arrange for the
segregation of such persons to isolated huts to be specifically provided for the purpose and also for their
treatment (e) As regional malaria epidemic outbreaks are likely to occur in such project areas, the authorities in
charge of the labour colonies should report promptly the occurrence of unusual incidence of cases of malaria and
also inform the District Health Officer of the District, Deputy Director of Public Healthy (Malaria) and the
Director of Public Health and also arrange to institute all necessary anti malarial measures as may be advised
by the officials of the Public Health Department.
(t) The authorities in charge of the colonies should also arrange to carry out any other measures that may be
recommended by the officials of the Public Health Department necessary to prevent or control the spread of
disease.
15. Rest rooms: (1) In every place where in contract labour is required to halt at night in connecting with the
contract works and in which employment of contract labour is likely to continue for three month or more, the
contractors shall provide and maintain rest rooms or other suitable alternative accommodation within fifteen
days of the employment of contract labour.

2 If the amenity referred to in sub rule is not provided by the contractor within the period prescribed,
the employer shall provided the same within a period of fifteen days of the expiry of the period laid down in the
sub-rule (1).

3) Separate rooms shall be provided for women employees.
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4) Effective and suitable provision shall be made in every rooms for securing and maintaining adequate
ventilation for the circulation of fresh air and there shall also be provided and maintained sufficient and suitable
natural or artificial lighting.

(5) The rest room or other suitable alternative accommodation shall be of such dimensions as to provide
at least a floor area or 1. Sq. mt. For each person making use of rest rooms.

(6) The rest room or other suitable alternative accommodation shall be so constructed as to afford
adequate protection against heat, wind, rain, and shall have smooth, hard and impervious surface.

(7 The rest rooms or other suitable alternative accommodation shall be at a convenient distance from the
establishment and shall have adequate supply of whole some drinking water.

16.Canteen Facilities : (1) In every establishment of contract work and wherein work regarding the
employment of contract labour is likely to continue for six months and wherein contact labour numbering one
hundred or more are ordinarily employed, the adequate canteen facilities shall be the contractor for the use of
such contract labour within sixty days of the commencement of the employment of contract labour.

2) If the contractor fails to provide the canteen facilities within the time limit laid down the same shall
be provided by the principal employer within sixty days of the time allowed to the contractor.
3) The canteen shall be maintained by the contractor or principal employees as the case may be in an

efficient manner.

17. Accommodation in canteen : (1) The canteen shall consist of at least dining hall, kitchen, storeroom,
pantry, and washing places separately for worker and for utensils.

2 (I) The canteen shall be sufficiently lighted at all times where any person has access to it.

(ii) The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or color-
washed at least once in each year, provided that the inside walls of the kitchen shall be lime-washed every four
months.

3 () The premises of the canteen shall be maintained in clean and sanitary condition.

(ii) Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so as
cause nuisance.

(iii) Suitable arrangements shall be made for the collection and disposal of garbage.

18. Accommodation in dining hall : (1) The dining hall shall accommodate at a time, atleast 30% of the
contract labour working at a time.

(2 The floor area of the dining hall excluding the area occupied per dinner to be accommodated shall as
prescribed in sub rule (1)

3) () A portion of the dining hall and service counter shall be partitioned and reserved for women
workers, in proportion to their numbers. (ii) Washing places for women shall be separate and screened to secure
privacy.

4) Sufficient table, stools, chairs or benches shall be available for the number of diners to be

accommodated as prescribed in sub rule 1.

19. Equipment in canteen : (1) There shall be provided and maintained sufficient utensils, crockery , cutlery,

furniture and any other equipment necessary for the efficient running of the canteen.

(ii) The furniture utensils and other equipment shall be maintained in a clean and hygienic condition.

() Suitable clean cloths for the employees serving in the canteen shall also be provided and maintained.

(ii) A service counter, if provided , shall have a top of smooth and impervious materials.

(iii) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of utensils

and equipment.

20. Food stuff to be served : The food stuff and other items to be served in the canteen shall be in conformity

with the normal food habits of the contract labour.

21. Prices to be displayed : The charges for food stuffs, beverages and any other item served in the canteen

shall be based on “no profit, no loss” and shall be conspicuously displayed in the canteen.

22. Canteen to be run on “No profit no loss” basis : In deriving the prices of food stuffs and other articles

served in the canteen, the following items shall not be taken into consideration as expenditure, namely.

(@  therent for the land and building.

(b)  The depreciation and maintence charges for the building and equipment provided for in the canteen.

(c) The cost of purchase, repairs and replacement of equipment including furniture, crockery, cultery and

utensils.

(d)  The water charges and other charges incurred for lighting and ventilation.

(e) The interest on the amount spent on the provisions and maintenance of furniture and equipment provided

for in the canteen.
The local officers should check up whether, facilities as offered and which are admissible under the
existing rules and orders are made available to the workers and enforce upon the contractors the
necessity of adhering to the instructions for promotion of welfare of the workers according to the terms
of the contract .
23.-BOOKS OF ACCOUNTS AND REGISTRES OF THE CANTEEN : The books of accounts and
registers and other documents used in connection with the running of the canteen shall be produced on
demand to an inspector.
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24.-AUDIT OF THE ACCOUNTS OF THE CANTEEN : The accounts pertaining to the canteen
shall be audited once every 12 months by registered accountants and auditors. Provided that the Labour
Commissioner may approve of any other person to audit the accounts; if he is satisfied that it is not
feasible to appoint a registered accountant and auditor in view of the site or the location of the canteen.
CLAUSE 58 : Contractor shall have to arrange for the supply of gumboots. Hand gloves, mask etc.
invariably to the laborers/workers engaged by the contractor on asphalt work.
CLAUSE 59 : The Contractor shall not show any distinction between Harijan and other class of laborers /
workers
employed to carry out the Government work
CLAUSE 60 : Price variation clause : Price variation :
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CLAUSE 61 : FENCING AND LIGHTING :
(a) The contractor shall, unless otherwise specified, be responsible for the proper fencing, lighting grading and
taking of the necessary safety measures for all works comprised in the contract and for the proper provision of
temporary road, way, foot-way , guards, fences, caution notices, etc. as far as the same may be rendered necessary
by reasons of the work for the accommodation of workmen, foot passengers or other traffic and of owners and
occupiers of adjacent property and the public and shall remain responsible for any accident that may occur on
account of his failure to take proper & timely precautions.
(b) All the arrangements made for fencing and lighting shall be maintained by the contractor through the currency
of the contract till the physical taking over of the work by department.

CLAUSE 62 : LIABILITY OF ACCIDENTS TO PERSONS :
Responsibilities and liabilities If the contractor under Workmen’s Compensation Act are given in clause No.37 in
addition following shall also apply :
(@) On the occurrence of an accident, which result in death of workmen employed y the contractor or which is so
serious as likely to result in death of any such workmen the contractor, shall within 24 hours of happening of such
Government against all loss or damage sustained by the Government resulting directly or indirectly from his
failure to give intimation in the manner aforesaid including the penalties or fines, if any, payable by the
Government as a to the provisions of the said act in regard to such accident(s).
(b) In the case of an accident , in respect of which compensation may become payable under Workmen’s
Compensation Act . whether by the contractor or by the Government as principal Employer, it shall be lawful for
the Engineer-in-charge to retain out of money due and payable to the Contractor, such sum or sum of money as
may, in the opinion of the Engineer-in-charge , be sufficient to meet such a liability, The opinion of the Engineer-
in-charge shall be final regard to all matters arising under this clause.

CLAUSE 63 : ACCESS TO SITE AND WORK ON SITE :
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The Engineer may , if he considers fit form to time, enter upon any land(s) which may be in possession of the
contractor this contract for the purpose of executing any work not included in this contract by agents or by other
contractors, at this opinion and the contractor shall, in accordance with the requirements of the Engineer-in —
charge , afford all reasonable facilities for execution of the work including occupation of lands by structure or
otherwise for any other contractor employed by the Government and his workmen for the workmen of the
Government who may be employed in the execution on or near the site of the work not included in the contract or
of any contract in connection with or ancillary to the work and in default, the contractor shall be liable to the
Government for any delay or expenses incurred by reason of such default. Provided always that if damage arising.
Make a statement of the same to the Engineer-in-charge who shall from time to time, assess the value in his
judgment of such damage and goes Government shall from time to time pay to the contractor the amounts (if any)
accepted as justified by the Engineer-in-charge :

CLAUSE 64 : REPORTS REGARDING LABOUR :

The Contractor shall submit the following reports to the Engineer-in-charge :

(1) A daily report in the suitable form of the strength of labour, both skilled and unskilled employed by him on the
work(s). The contractor shall increase or decrease the strength both skilled or un skilled . if directed by the
Engineer-in-charge. The submission of such reports shall not, however , relieve the contractor of his
responsibilities and duties regarding progress or any other obligation under the contract
(ii) A classified weekly return in the suitable form of the number of person employed on the works during the
preceding week.
(iif) A weekly medical report in the suitable form showing the health of the contractor’s camp. The number of
persons ill or incapacities and the nature of their illness.
(iv) A report of any accident, which may have occurred , to be sent within 24 hours of the occurrence.
(v) Such other report as may be prescribed.

CLAUSE 65 : Treasure Trove :
In the event of discovery by the contractor or his employees, during the progress of work of any gold, silver, oil or
other minerals of any description and precious stones , treasures, coils, antiquates, relic, fossils or other articles or
value of interest whether geological, archaeological or any other such treasure & other things hall be deemed to be
the absolute property of the Government and the contractor shall duly preserve the same to the satisfaction of the
Engineer-in-charge , form time to time, and relieve the same to such persons as the Engineer-in-charge may appoint.
The contract shall take all reasonable precautions to prevent his workmen other person from removing or damaging
any such articles or things , immediately after the discovery thereof and before removal acquaint the Engineer-in-
charge with discovery and carry out his orders for the disposal of the same.
CLAUSE 66 : Indemnity :
The contractor shall indemnify the Government against all actions, suits, claims & demands through or made against
the Department in respect of work of this contractor against any loss damage to Department in consequence of any
action or suit being brought against the contractor for anything done or omitted to be done in execution of the work
of this contract.
CLAUSE 67: Insurance of Labour :
The contractor shall be responsible to arrange for insurance of all labour, skilled and unskilled workers, supervisors
etc. employed by him as per labour regulation of the State.
CLAUSE 68: Setting Out:
The contractor shall be responsible for the true and proper setting out of the works and the correctness of positions,
levels, dimensions and alignments of all parts of the work and for the provisions of all necessary instruments,
appliance and labour in connection therewith. if , at any time during the progress of the work, any errors, appear or
arise in the position , levels, dimensions or alignments of any part of the work, the contractor, on being required to
rectify such errors by the Engineer-in-charge shall at his own expense do so to the satisfaction or the Engineer-in-
charge . if however, such euro is based on incorrect data supplied in writing by the Engineer-in-charge , the
expenses of rectifying the same shall be borne by the Department. The checking of and setting out of any line or
level by the Engineer-in-charge or his representative shall not in any way, relive the contractor of his responsibilities
for the correctness of the error. The contractor shall carefully protect and observe all bench-mark, site-nails, page
and other things used in setting out of the work(s).

CLAUSE 69 : Cement Register :

A register in the prescribed form showing day-to-day receipt, consumption and balance of cement on site of work

will be maintained by the Department, which shall invariably be signed daily by the contractor or his authorised

representative in token of its correctness.

CLAUSE 70 : Materials and Works Test Register :

A register in the prescribed from showing day-to-day receipt, consumption and balance of cement on site of work by

the Department and every entry thereof shall invariably be signed by the Contractor or his authorized representative

in taken of its correctness.

CLAUSE 71 : Progress Schedule :

(a) The contractor shall furnish within one month (unless extended by the Engineer-in-charge ) of the

order to start the work, the progress schedule in quadruplicate indicating the date or staring. The monthly

progress expected to be achieved and the anticipated completion date of each major item of work to be done by him,
also indicating dates of, procurement and setting up the materials, plants and machinery. The schedule should
include a statement of proposed general and detailed arrangements for caring out works, and of item , order and
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manner in such it is proposed general and detailed arrangements for caring out works, and of item, order and manner
in which it is proposed that these shall be executed. The practice to the achievement towards completion of the work
in the time limit and of the particular items on the dates specified in the contract and shall have the approval of the
Engineer-in-charge. Further the dates for the progress, as in this schedule shall be adhered to.

(@ in case it is sound necessary, at any stage to alter the schedule. the contractor shall submit in good, time a
revised schedule incorporating necessary modification proposed and get the same approved from the Engineer-in-
charge . No revised schedule shall be operative without such acceptance in writing. The Engineer-in-charge is
further empowered to ask for more detailed schedule or schedule. any by week, for any item or items and the
contractor shall supply the same as and when asked for.

(b) The Engineer-in-charge shall have, at all times, the right, without in any way vitiating this contract forming
grounds for any claim, to after the order of the work of any part there of and the contractor shall after receiving
such direction, proceed in the order directed. The contractor shall also revise the progress. Schedules accordingly
and submit four copies of the revised schedule to the Engineer-in-charge within seven days of the said Engineer's
direction to alter the order of works.

(c) The contractor shall furnish sufficient plant, equipment and labour and shall work such hours and shifts as may
be necessary to maintain the progress of the work as per approved progress-schedule, The working and shift shall
company with all the Government regulations in force and shall be such, as may be approved by the Engineer-in-
charge and the same not be varied without the prior approval of Engineer-in-charge.

(d) The contractor shall from time to time . as may be required by the Engineer-in-charge. furnish the Engineer-in-
charge with a statement in writing of the arrangements he proposes to adopt for the execution of this contract and
the Engineer-in-charge may, if he considers necessary at any time advise alternation in the same. which the
contractor shall adopt on notice thereof.

(e) The progress-schedule(s) shall be in the form of progress chart, forms, statements and/ or reports as may be
approved by the Engineer-in-charge.

The contractor shall submit four copies showing the progress of the work in the form of a chart etc. at periodical
intervals as may be specified by Engineer-in-charge.

() The approval of the progress schedules by the Engineer-in-charge shall not relieve the contractor of schedule

required by the Engineer-in-charge shall not entitle the contractor to any extra payment.

A
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USE 74 - Delete

CLAUSE 75 - Deleted
CLAUSE 76 :

Before starting the work, the contractor will have to obtain the license from the District Assistant Labour
Commissioner under the Contract Labour (Regulation and Abolition) Act. 1970 and contract Labour
(regulation and Abolition ) Gujarat Rules 1972 after paying necessary fees and deposit on the basis of the
number of labour to be employed on the work and will have to supply two true copies of the said license to
the before the work is started.

CLAUSE 77 :

The contractors registered in special categories of Roads, Bridges and Buildings are required to equip their
company establishing test laboratories as under :

Roads:

Special Category - 1 : Three field laboratories with all Building material testing.

Special Category - 2 : Two field laborataries with Building material testing.

Special Category - 3 : One field laboratery with all road & Building material testing and asphalt testing.

For Asphalt testing the contractor will construct pucca structure of minimum 25 squre meter area duly
connected with water and electric- supply to house site testing laboratory and install the instruments as per
following I.S. standard to carryout the test prescribed therein.

1. Penetration test as per I.S. 1203 2. Softening point test as per 1.S. 1204

3. Ductility test as per 1.S. 1208 4. Viscocity test as per I.S. 1206 5 .. Specific gravity test as per 1. 1202
The instruments provided should be as per I.S. StaAdard, so certified and be regulary and periodically
calibrated.

Frequency of tests will be as indicated in the specifications and as referred in R. & B. D. G.R. No. SSR-1
099-1B/91 (9)-c dated 26-7-99

Bridges : Special Category 1 and 2 : One field laboratory with testing of all materials to be used in work and
concrete testing instruments.

Buildings : Special category 1 and 2: one field (Copy as above) (R & B Circular No. RGN-40-2017-01 -C
dated 23-3-2017) When the contractor is awarded contracts for such works as contractor registered in special
category he will have to shift one such laboratory on this site of work or will have to provide mobile
laboratory.

Works other than Roads, Bridges and Buildings :

In respect of works other than Roads, Bridges and Buildings th'e contractor will have to establish site
laboratory equipped with instruments and facilities for testing of all materials and workmanship of items to
be executed under this contract. This will include facilities of. testing of (A) Aggregates (B) Murrum- Soil
(C) Sand (D) Bricks (E) Concrete including non destructive tests like ultrasonic test (F) Bituminous mix if
these are relevant items to be executed (Para-1 of R & B Circular 4u2a—10-2009—-2¢—4—dl.1 §—2—0)

77.2 The schedule showing number and type of lists to be carried out under this contract is attached with this
tender. Out of total

number of such tests, 80% tests will be carried out in site laboratory, 10% in Government approved
laboratories. and 10% in GERI laboratories. However minimum one test of all types of tests shall have to be
carried out in GERI laboratories only.

77.3- Site laboratory tests will be carried out by qualified Engineer of the contractor to whom | Card is given
by the Chairman and in the presence of Section Officer | Dy. Chairman or Chairman in charge of the work.
77.4 80% of site tests will not be carried out at one time but will be re lated to the progress of work and
consumption of materials.

77.5 Prescribed Registers for recording details and results of tests will be maintained on site of work.

77.6 The tests which are not done in GERIlaboratories e.g. electromatic bearing etc. will be carried out in the
laboratory consented by the Chairman. (R & B Circular No. PARCH-1 02007-28-C, dated 31-12-2009) -
77.7 One percentage of estimated cost of work put to tender for this work after deducting the cost of
materials as per schedule A valued at basic rates in the sanctioned estimate will be deducted from the
Running Account Bills of contractors for testing of materials

and workmanship. (G.R. B&C No. TNC-1 085(4)-C dated 10-5-85 read with R & BD Circular
No.adlor/uRuA 209 u/21l dl. ¥—13—-)

CLAUSE -78

Deduction of GST from bills : The following Tax deductions shall be made from each bill payable to the
contractor (1% value of amount payable towards SGST. (2) 1% of the value of amount payable towards
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CGST. TDS Certificate for taxes deducted will be issued to the contractor. (F.D.G.R. No. GST/1 017/1
097/GST Cell dated 15-9-18)
v3 9 : Asavu-l ollaniedl ada suqdl By 4 % dvi " [Bredlor 2img A1482 5722591 AsU A3 AU s " AA d
S50 Q3184 AARAAL Lz U Rami-i Ran u Al oo 3ol Gsd Al 100 aud sl 2uad. (a4 214
A% Qe il 31—-01—200u -l AYAL sHis FAAHUR. [ 200U (0% [ .36, [ 007 | ¥ |
=3 / 2 d [l didlw oe/a2/0U -l 621 suis AL, [00% [ 131/ H.—3)
vi3 ¢0 : UM s Rauadl sAA0 uRYA . B3 — %A1 — 1¥—2009 — ¢3¢ dLU-03—20009 4 4dd FLUS
Hortr 223y 332l SRAVUA UHA MRl 284,
v3 €0 : si21s2-1 wled Wl AU 1¢ o Sxrerl Rad uad ol audld siiausA AR Adad 20 s1u-u
Aotfd Sy Sydald Al @ dsn ag i Sy sl adlvel s wR-unl 5891 du sl Qdo adl
RQdslla anani asaari 2+ olanidl 2-32-0 2511 0.2u 251 ol 1 251 F2dl 8% Asaul vwad. (wu. Q.ws—¥—9c¢ .
ulRua daL9-11—¢0, R¢C—11—¢1, JWR—9—¢¢ dAL U—3—1 11 §Ad $Ul5 AAR( 10c0—¥—u 2naddd)
Annexure : The information in the following annexure specimens should be furnished on separate letter pad if
necessary.
(Referred to in Condition No.-2 General Rules and Direction for the guidance of Contractors. )
To
The Chairman PLACE :
Agriculture Produce Market Committee, UNJHA: DATE :
Details regarding my our partners our Company (in the case of limited Company ) Names, address(es) , telephone
numbers(s) income tax etc. are as under :

ANNAXURE |
Sr. Name(s) of | Full address of | Telephone Residential Telephone Full address of
no. | Person/Partner |the place of | No.(s) address(es) No.(s) income tax office
Director of the | business  (with | (office) (Resi) ward where income
company pin code) tax return is filed
1 2 3 4 5 6 7

I/We hereby agree to intimate to you about change if any, in the above-mentioned address(es) and telephone No. (s) within Fifteen
days of its occurrence till may/our deposit, for the said work paid by me/us is not returned to me/us.

Signature of contractor Chairman
A.P.M.C.
UNJHA
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ANNEXURE-2

2753 wSeHirl ¢idl @il auid oradlui dlaa 1ol dal 2US13AAML FRLAL 3oL AU HIUAL S1H-L 0L USdR Hidll (83)
{31l [o1d. (241 [A21d 30 @t sl Gu-l si3Hl a1zl 29 53l $3A41d B.)
2) ng L 2S8R

1) sSluL, YaLR, w@sir, 2les sIRaIRIAL B8R 3.
2) eollxdl, deuz, adl? Al 24les sl LR 3L
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) usil
i 2r53 ilSe . AL [Qoid Y[R £
q. Sel. q ol 3L.
2. YR A8ld -l a4l 3L.
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ANNEXURE - 3
PERFORMANCE BOND

(See clause no. 1)

(The date of this bond must not be prior to the date of the instrument in connection with which it is given )
Principal (Contractor)

Surety (Bank)

Sum of bond (express in words and figures)

Contract No. and date of Contract

KNOW ALL MEN BY THESE PRESENT, THAT WE, THE PRINCIPALS AND SURETY : Above named are held
firmly bound untothe ........................ hereinafter called the Employer in the amount stated for payment
of which sum, well and truly to be made, we bind ourselves, our heirs, executors. administrators and successors jointly
and severally, firmly by these presents subject to the provisions of which the aforesaid Contractor on demand and
without demand on a claim being made by the Employer.

THE CONDITION OF THIS OBLIGATION IS SUCH : That whereas the principals have entered in to a contract with
the Employer numbered and dates as shown above and hereto attached for the execution of work

NOW THEREFORE, if the Principal shall well and truly perform and fulfill at the undertakings, covenants, terms,
conditions and agreements of said contract during the original terms of the said Contract and any extensions thereof that
may be granted by the Employer with or without notice to the surety and during the life or any guarantee required under
the contract and shall also well and truly perform and fulfill all the Undertakings, covenants terms, conditions and
agreements of any all duty and unduly authorised modifications of said Contract that may hereafter be made, notice of
which modifications to the surety being hereby waived or shall pay over, make good and reimburse to the Employer all
loss and damages which the employer may sustain by reason of failure or default on the part of said Principal so to do.
WeE further agree that the guarantee herein contained shall remain in full
force and effect during the period that would be taken for the validity of the said Contract, and that it shall continue to
be enforceable till all the dues of the employer under or by virtue of the Contract have been fully paid and its claims
satisfied or discharge or till the Employer certifies that the terms and conditions and accordingly discharges the
guarantee. Unless a demand or claim under this guarantee is made on us in writing on or before the
...................................................... we shall be discharged from all liability under this guarantee thereafter.

IN WITNESS WHERE OF, the above bounded parties have executed this instrument under their several seals on the
date indicated above the name and corporate seal of each corporate partly being hereto affixed and these presents duly
signed by its undersigned representatives, pursuant to authority of its governing body.

In the presence of witness

Principal
L ASTO L (seal)
2 s T 10 (seal)
B e 1 S (seal)
G I 7o (seal)
DY e affix Corporate Seal
Attested Corporate surety

Business address
Affixby .o corporate Seal
Title

For and on behalf of the Employer
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LIST OF WORKS ALREADY COMPLETED BY THE TENDERER

SonRe1d YU s34 sl el
Sr. No. Name of work Place Cost on Time taken in months To Remarks
completion complete the work
SUA Un . o
suis W Y1 ada sl 51U YR s e dlda uua Qdaw ia
ZFua wanl
1 2 2 (b) 3 4 5
Note : Necessary certificate from office concerned shall be attached with the tender

LIST OF PLANT AND MACHINERY IN GOOD WORKING ORDER AVAILABLE

wvid 2@ 504 #33 wwaua 22 wd Awnd.

ANNEXURE -5

WITH TENDERER
SReIR Wil W A 14 S1ddUl Sid dal AsAl 21 R el

Sr. No. Plant or Location Age of Make Capacity Approximate Remark
Machinery Machinery Value
suis PR A a0 ull4dl sean ad o-ila2 andl el Bua [@sw -ia
4l ol .
1 2(a) 2(b) 3 4 5 6 7
ANNEXURE - 6
DECLARATION REGARDIG WORKS ON HAND WITH TENDERER
SHIREIR-U €12 YR &1d da s1u-ll [Qaa
Sr. | Name of Place | Estimated Date of Stipulated Amount of Brief Remark
No. |work a0 Cost issue of period of work done | details of (Qsin
s4is ETENY el Bua | work order | completion on date of delay if any 14
un sU A3 5H W filling Aa % 2da
saLL sl Raa | tender S dl At
gsu-l adlv | uea 232 @l Zsui siRell
Al
1 2 2(b) 3 4 5 6 7 8

Note 1 : Amount of work in column 6 should be given up to the month previous to the month in which tenders are invited.
G~ AL § U B HAAL 2732 N U id d udi-il WAL 2id Al s2a siui-l 54 gatadl.
Note 2: Necessary certificate from the officer concerned shall be attached with the tender.

ANNEXURE 7 : SPECIAL CONDITION OF CONTRACT

Special Condition No. 1 : If the Item specification provide for mixing RMC at plant site, the three Register preacribed

to be maintained for RCC items on the basis of RMC Plant as per instruction of incharge Engineer shall be maintained

in which the detail of Gate Pass, Weight etc. shall be recorded however mixing on site
will not be made on the basis of weight of mix material as per Gate Pass but will be made on the basis of thickness of
layer Achived after compressive test of RCC work quantity as provided in the specifications of such item (R&B circular

No.

YY—-1001u—uu—3fl dL. ¥/14/

Signature of contractor

Chairman
A.P.M.C.
UNJHA
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SCHEDULE - A »1q32—5

Schedule showing ( approximately ) the materials to be supplied from the Public works store for work
contracted to executed and the rates at which they are to be charged for

F SIM 1Y 4L HI2 512152 $AL €ld d sl siasti Qewdt-l R4l Y1 wsatil waais (ua) x4 4
91 qya dat-t e saladl A4y

Particulars Approximate Rate at which the materials will be Place of delivery
Qo quantity charged to the contractor sldlaRly aa
g1l o2l sivg1s2? WALl WaALA 02 dal-il adl
€2
1 R 3 ¥ v
Unit  su Rate in Rupees
ela 3Muaai
------ Nil -------

A8 4 = L SHUL ARAML A2 A 24l 2LA dAl SISURL SIHHE SIMR SIHHE [Aetdl drsdl Y1 wsaHl 2uadl Al
(M. s1a 5405 Al [ 10¢U [ ¥ [ 2 dl.R0—93—¢q dal A.EL2UR.[10¢9 | (R | ¢ dl.R9-11—¢9 dil
A dl.—10¢¢ — ol [ 230-0¢— A dl. 31-3-0Y4 ) UIg el , wuAuled A wiell yasl Qo) wil siHl
Al %331 2ld Qe sl Y3 uisdldl SlaLals dl.23—5—¢9 L [Aetdil s319 5415 214,824,/ 10¢ | 3 [ uc¢ | el (¢)
BRI ALY ACAML 2 B, AL 210 ASYA —2 Hi % 1oLl sAUML 2Ud d 2unF] 2R,

Alg—3 = w2 - U1 AlAr2 SAIREIR IR SIHHUL AU AL Al 219 AR vl v SHIREIR 2S5 4. UHIRLYA AL
ddl 40 Geules Su-luiell A6l Ad Aaaaiel 28 8. 2 dsll v W2 d-l ysaviHl ofldl A3 2l 24 Gl 2%
s24lel 241 Ual AlAee Susllal 2ABsd Rl wAad]l Ll asidl A€l

A8 =3 = vl i— UL lviS SHIRELR B AldAMl U AR A 131 ofld padul A A 2l Al G 29 s34l
23921 viial W¥asd 3131 dotiie & SonRl side & ulelldlslsui 22101 51 otle % R s1MUL AU Al Bl »adl.

Note 4 : The person or firm submitting the tender should see that the rates in the above schedule are filled up
by the Engineer-in-charge the issue of the form prior to the submission of the tender.

26 %Y $7UR AUlBd 3 Ul 252 %Y sl Uddl d-l vl viadi s satalnl Sy Gudl vy Rni
£ @121 L gl d-l vudl adl

A4l U= s s w2 sivgised [ yed Y1 wsaldl qaAiiid AqyR-v duy sivgise-l s A iS4l
[Qotdi-l 21€l Guid 243 R —5 Hi sRag.

Notes 6 : Store to be supplied to contractors for a work free of cost should be mentioned in Schedule 'A' in
addition to schedule 'B' and the specification attached to the contract agreement form.

Signature of contractor Chairman

AP.M.C.
UNJHA
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OF AP.M.C.

SCHEDULE ' B’

Memorandum showing items works to be carried out :
sl gat-l s+l suotdl satadl ai€l

SuB

CONSTRUCTING SHOPS CUM GODOWN &
UNJHA

MARKET YARD
BRAHMANVADA. AT RS NO 613 OF BRAHMANVADA, TA. UNJHA,
DISTRICT: MEHSANA

Items Quantities | Item of work Tendered Rates Unit Total amount
No. estimated st+l suoid 2+l eAldd €2 ] according to
ol6Ld out or less In figure In words estimated
612 elgd Rs.Ps guantities
gl ¥ g1l e
U9 Acell QAR §A A
as us
1 2 3 4 5 5 6
1 6217.92 Excavation for foundation up to 1.50 mt Cu.M
Cu.M depth including sorting out and stacking
of useful materials and disposing the
excavated stuff up to 50 mt lead (A)
Loose or soft soil (EXECUTED WITH
MECHANISED EFFORTS
MACHINARIES)
2 2072.64 Excavation for foundation 1.50 mt to Cu.M
Cu.M 3.00 mt depth including sorting out and
stacking of wuseful materials and
disposing the excavated stuff up to 50 mt
lead (A) Loose or soft soil (EXECUTED
WITH  MECHANISED EFFORTS
MACHINARIES)
3 12381.78 Filling in foundation and plinth with Cu.M
Cu.M murrum or selected soil in layers of 20
cm  Thickness including watering,
ramming and consolidating etc. complete
4 2971.26 Filling in foundation and plinth with CuM
Cu.M sand in layers of 20 cm. Thickness
including  watering ramming and
consolidating etc. complete.
5 9905.22 Carrying out plinth treatment to post Sq.M
Sq.M construction / existing structure by
spraying chemical solution for termite
control treatment including labor and
material consistent with 1.S.I
specification. Using Chlordane and
Chiorpurfiles 20 EC. As Per 6131 _paret-
Il Concentration Weight one percent is
recommended i.e., one liter 20 EC
chemical emulsion with 19 liter give 1 %
concentration inclusive of one-liter
chemical emulsion application at the rate
of 5 Liter chemical / Sqm of surface is
recommended as per |.S
6 480.42 Providing and laying controlled cement Cu.M
Cu.M concrete M-100 RMC and curing

complete including the cost of formwork
with sheathing steel sheets to give a fair
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Items
No.
oLL6Ld
612

Quantities

estimated

out or less
elFa
el ¥
9L Acell
af a3

Item of work
519+l ouold

Tendered Rates
-S| ewldd €

In figure
Rs.Ps

In words

Unit
A5

Total amount
according to
estimated

guantities
g1l wsea
QAR §E A

2

3

6

finish and reinforcement for reinforced
concrete work in :(a) Foundations,
footings Bases of columns and the like
and Mass concrete.

358.02
Cu.M

Providing and laying controlled cement
concrete  M-300 RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish but excluding the cost of
reinforcement for reinforced concrete
work in foundation footings, base of
columns and mass concrete.

Cu.M

649.74
Cu.M

Providing and laying controlled cement
concrete  M-300 RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish but excluding the cost of
reinforcement for reinforced concrete
work in foundation footings, base of
columns and mass concrete.

Cu.M

68.34
Cu.M

Providing and laying controlled cement
concrete  M-300 RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish but excluding the cost of
reinforcement for reinforced concrete
work in foundation footings, base of
columns and mass concrete.
(PEDESTAL)

Cu.M

10

120.36
Cu.M

Providing and laying controlled cement
concrete  M-300 RMC and curing
complete including the cost of
formwork with sheathing steel sheets so
as to give a fair finish but excluding the
cost of reinforcement for reinforced
concrete work in Columns, pillars posts
and struts G. FLOOR

Cu.M

11

295.80
Cu.M

Providing and laying controlled cement
concrete M-300 RMC and curing
complete including the cost of
formwork with sheathing steel sheets so
as to give a fair finish but excluding the
cost of reinforcement for reinforced
concrete work in Columns, pillars posts
and struts G. FLOOR

Cu.M

12

193.80
Cu.M

Providing and laying controlled cement
concrete M-300 RMC and curing
complete including the cost of
formwork with sheathing steel sheets so
as to give a fair finish but excluding the
cost of reinforcement for reinforced
concrete work in Columns, pillars posts
and struts F. FLOOR

Cu.M

13

316.20
Cu.M

Providing and laying controlled cement
concrete M-200 RMC and curing
complete including the cost of

Cu.M
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Items
No.
oLL6Ld
612

Quantities

estimated

out or less
elFa
el ¥
9L Acell
af a3

Item of work
519+l ouold

Tendered Rates
-S| ewldd €

In figure
Rs.Ps

In words

Unit
A5

Total amount
according to
estimated

guantities
g1l wsea
QAR §E A

2

6

formwork with sheathing steel sheets so
as to give a fair finish but excluding the
cost of reinforcement for reinforced
concrete work in BEAMS Ground Floor

14

649.74
Cu.M

Providing and laying controlled cement
concrete M-200 RMC and curing
complete including the cost of
formwork with sheathing steel sheets so
as to give a fair finish but excluding the
cost of reinforcement for reinforced
concrete work in BEAMS Ground Floor

Cu.M

15

543.66
Cu.M

Providing and laying controlled cement
concrete M-200 RMC and curing
complete including the cost of
formwork with sheathing steel sheets so
as to give a fair finish but excluding the
cost of reinforcement for reinforced
concrete work in BEAMS First Floor

Cu.M

16

1635.06
Cu.M

Providing and laying controlled cement
concrete M-200 RMC and curing
complete including the cost of
formwork with sheathing steel sheets so
as to give a fair finish but excluding the
cost of reinforcement for reinforced
concrete work in SLABS for Ground
Floor

Cu.M

17

1311.72
Cu.M

Providing and laying controlled cement
concrete  M-200 RMC and curing
complete including the cost of
formwork with sheathing steel sheets so
as to give a fair finish but excluding the
cost of reinforcement for reinforced
concrete work in SLABS for FIRST
Floor

Cu.M

18

149.94
Cu.M

Providing and laying controlled cement
concrete M-200 RMC and curing
complete including the cost of
formwork with sheathing steel sheets so
as to give a fair finish but excluding the
cost of reinforcement for reinforced
concrete  work in  STAIRCASES
Ground Floor

Cu.M

19

41.82
Cu.M

Providing and laying controlled cement
concrete  M-200 RMC and curing
complete including the cost of
formwork with sheathing steel sheets so
as to give a fair finish but excluding the
cost of reinforcement for reinforced
concrete work in Lintels Ground Floor

Cu.M

20

78.54
Cu.M

Providing and laying controlled cement
concrete M-200 RMC and curing
complete including the cost of
formwork with sheathing steel sheets so
as to give a fair finish but excluding the
cost of reinforcement for reinforced
concrete work in Lintels First Floor

Cu.M
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Items Quantities | Item of work Tendered Rates Unit Total amount
No. estimated | s+l sueid 2-sul eAldd €2 L according to
ol6Ld out or less In figure In words estimated
612 el Rs.Ps guantities
ogeall, ¥ wiglofl sl
Ul Acdl AR 56 6
A us
1 2 3 4 5 5 6
21 599292.84 | Providing  Thermo  Mechanically Kg
Kg Treated bar (T.M.T.) (I.S.I. Mark)
conforming to I.S. - 1786 Fe - 500D for
R.C.C. work including bending, binding
and placing in position complete. All
floor Level
22 449.82 Brick work using common Brunt clay Cu.M
Cu.M building bricks having crushing strength
not less than 35 Kg./Sq.cm. In
foundation and plinth in cement mortar
1:6 (lcement: 6 fine sand) (b)
Conventional
23 2784.60 Brick work using common Brunt clay CuM
Cu.M building bricks having crushing strength
not less than 35 Kg./Sg.cm. In super
structure above plinth level up to floor
two level in cement mortar 1:6
(1cement: 6 fine sand) (b) Conventional
{Ground Floor}
24 2155.26 Brick work using common Brunt clay Cu.M
Cu.M building bricks having crushing strength
not less than 35 Kg./Sg.cm. In super
structure above plinth level up to floor
two level in cement mortar 1:6
(1cement: 6 fine sand) (b) Conventional
{First Floor}
25 522.84 Brick work using common Brunt clay Cu.M
Cu.M building bricks having crushing strength
not less than 35 Kg./Sg.cm. In super
structure above plinth level up to floor
two level in cement mortar 1:6
(1cement: 6 fine sand) (b) Conventional
{Second Floor}
26 5168.34 Half brick masonry in common brunt Cu.M
Cu.M clay building bricks having crushing
strength not less than 35 Kg./Sq.cm. In
cement mortar 1:3 (1cement: 3 coarse
sand) with 2 Nos. of 6 mm. Diameter
mild steel round bars after every three
coarse embedded in cement mortar in
super structure above plinth level
FIRST FLOOR
27 901.68 Providing and fixing 35 mm thick Sq.M
Sq.M shutters for Doors, windows and

clerestory windows including Indian
teak wood frames 12 cm x 7 cm. size
including anodized aluminum fixtures
and fastenings including Polishing with
French polish on new wood and wood-
based surface to give an even surface
including cleaning, the surface of all
dirt, dust and sand papering smooth and
including a coat of wood filler (ii) Fully
Paneled
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Items Quantities | Item of work Tendered Rates Unit Total amount
No. estimated | s+l sueid 2-sul eAldd €2 L according to
ol6Ld out or less In figure In words estimated
612 el Rs.Ps guantities
ogeall, ¥ wiglofl sl
Ul Acdl AR 56 6
A us
1 2 3 4 5 5 6
28 18500.76 Providing 20 mm thick double coat Sq.M
Sq.M mala cement plaster on interior brick /
concrete work for plastering comprising
of base coat of 12 mm thick cement
plaster in cement mortar (1 Cement: 4
coarse sand) in rough finishing and 8
mm thick top coat of cement mortar 1:2
(1 Cement: 2 Coarse sand) finished with
trowel including scaffolding curing etc.
complete. GROUND FLOOR
29 13603.74 Providing 20 mm thick double coat Sq.M
Sq.M mala cement plaster on interior brick /
concrete work for plastering comprising
of base coat of 12 mm thick cement
plaster in cement mortar (1 Cement: 4
coarse sand) in rough finishing and 8
mm thick top coat of cement mortar 1:2
(1 Cement: 2 Coarse sand) finished with
trowel including scaffolding curing etc.
complete. FIRST FLOOR
30 5135.70 Providing 20 mm thick double coat Sq.M
Sq.M mala cement plaster on interior brick /
concrete work for plastering comprising
of base coat of 12 mm thick cement
plaster in cement mortar (1 Cement: 4
coarse sand) in rough finishing and 8
mm thick top coat of cement mortar 1:2
(1 Cement: 2 Coarse sand) finished with
trowel including scaffolding curing etc.
complete. SECOND FLOOR
31 12040.08 Providing 10 mm. thick cement plaster Sgq.M
Sq.M in single coat for plastering on ceiling
and soffits of stairs up to floor two level
and finished even and smooth in: (1)
Cement mortar 1:3 (1 cement: 3 sand)
Ground Floor
32 16191.48 Providing 10 mm. thick cement plaster Sq.M
Sq.M in single coat for plastering on ceiling
and soffits of stairs above floor two
level and finished even and smooth in:
() Cement mortar 1:3 (1 cement: 3
sand) First Floor
33 2139.96 Providing 10mm thick cement plaster in Sq.M
Sq.M single coat on brick/concrete walls for
interior plastering above floor two level
and finished even and smooth in (i)
Cement mortar 1:3 (1-cement:3-sand)
First Floor
34 13237.56 20 mm. thick sand faced GUTAKA Sq.M
Sq.M FINISHED cement plaster on walls up

to All height above ground level
consisting of 12 mm. thick backing coat
of c.m. 1:3 (1 cement: 3 sand) and 8
mm. thick finishing coat of c.m. 1:1 (1
cement: 1 sand) including making
groove 6 mm wide and 8 mm deep as
approved pattern etc. complete as
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35

808.86
Sq.M

Providing and fixing HEXAGONAL
chicken mesh jali with square of 12.50
x 12.50 mm of 25 gauge at junction the
Brick. masonry and reinforcement
cement concrete member including
fixing materials scaffolding labor etc.
complete

Sq.M

36

673.20
Rmt

Providing cement vata (10cm. x 10 cm.
size) quarter round in cement mortar 1:1
including neat cement finishing,
watering etc. complete

Rmt

37

275.40
Sq.M

Providing and laying damp proof course
25mm thick cement concrete 1:2:4 (1-
Cement: 2 coarse sands: 4 stone
aggregate 10 mm nominal size) and
curing complete

Sq.M

38

990.92
Cu.M

Providing and laying controlled cement
concrete  M-100 RMC and curing
complete including the cost of
formwork with sheathing steel sheets so
as to give a fair finish and
reinforcement for reinforced concrete
work in: (a) Foundations, footings
Bases of columns and the like and Mass
concrete.

Cu.M

39

1485.12
Sq.M

Providing and laying cement concrete
flooring M-200 RMC by using
TREMIX system laid in one layer as
per required level, slop and thickness of
100 mm with 32kg of RCH per/CMT
concrete to be laid in alternate panels
size approx. 3.5m x5.0m with steel
channel foam work leveling with
surface vibrator finish the surface with
power float and dowels’ Dewatering the
floor with wvacuum pump. light
blooming on the surface as per directed
and making construction join of size
10x40 mm by using of concrete cutter
machine and ready-mix bituminous
filler of Shalimar tar products.

Sq.M

40

2139.96
Sqg.M

Providing and laying white glazed tiles
6mm thick in flooring treads of steps
and landing laid on a bed of 12mm
thick cement mortar 1:3 (1-cement: 3-
coarse sand) finishing with flush
pointing in white cement.

Sq.M

41

5334.60
Sq.M

Providing and laying 600 mm x 600mm
vitrified 8 mm thick tile flooring over
20 mm (average) base of cement mortar
1:6 (1 cement: 6 coarse sand) on new
surface or fixing on existing flooring by
adhesive material including dismantling
of existing flooring and jointed with
color cement slurry including finished

Sq.M
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with flush pointing & cleaning the
surface etc. complete for light shade

42

322.32
Sq.M

Providing and laying Marbo Granite
tiles 9 mm thick, 600 x 600 in skirting
risers of steps and dado on 10mm thick
cement plaster 1:3 (1-cement: 3-coarse
sand) and jointed with white cement
slurry

Sq.M

43

5651.82
Sq.M

Providing and fixing Rubi red Granite of
20 mm thick of uniform size and color
for staircases in treads & risers, dado or
fascia etc. any length including necessary
machine cut edges (uniform thickness)
rounded edges, nosing, grooves in risers
and treads laid in combination of
different marble as pattern and
instructions of Architect, necessary
cement mortar bedding in C.M.1:6 of
required thickness. Cement joints and
pointing as specified with polishing (with
oxalic acid) curing, with water and
kerosene as directed for at least 15 days
or up to the satisfaction of the Architect
& Engineer in charge etc. complete.

Sq.M

44

10452.96
Sq.M

Providing and laying water proofing
treatment with China mosaic tiles
flooring over avg 40 mm C.C. 1:2:4 {1
Cement : 2 sand : 4 Kapachi / Grit 6 to
12 mm size} bedding for maintaining
slope for plain and curve surface & 12
mm to 20 mm of broken piece of
ceramic / glazed tiles ( one for more
color as directed ) to be laid over cement
mortar bedding of C M 1:3 (1 cement : 3
sand ) contain one Kg of water proofing
materials per bag of O P C at plain or /
and slops and to be tempered to bring
mortar ceramic up to surface with using
white cement and color pigment
including rounding of junctions and
extending them up to 15 cm along the
wall and curing with bends any patterns
or design as per drawing and cleaning by
using oxalic acid etc. complete.

Sq.M

45

50025.90
Sq.M

Applying two coats of Birla or Asian
acrylic lappy (putty) and two coats of
primer of approved brand and
manufacture on new wall surface to give
an even shade including thoroughly
brushing the surface free from mortar
dropping and other foreign matter and
sand papered smooth.

Sq.M

46

2516.34
Sqg.M

Providing and applying on wall exterior/
interior of Heritage surface texture
granules finish of Bakelite Hylam
Limited (No.21-3005, 3006, 3007, 3008,
3013, 3014, 3015 and 3016) troweled

Sq.M
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over 20 mm thick sand faced cement
plastered (Two coat of 12 mm in CM 1:3
& 8 mm coat in CM 1:1) sub strata to get
an average finish coat thickness of 0.08
to 1.2 mm comprising of three
components viz. Dry granules, Granules,
bonding agent and top coat of glossy
finish (Dry granules shall be made from
Silica sand, pigments, chiefly inorganic)
homopolymer emulsion mix etc., of
Bakelite Hylam product banding agent
made of acrylic copolymer emulsion,
broad spectrum fungicide of Bakelite
Hylam product etc. and top coat made
from solvent based acrylic polymer of
Bakelite Hylam product including
scaffolding.

47

585.48
Sq.M

Providing and fixing window having
extruded aluminum Color anodized
section frame main outer size 95mm Xx
24mm x 1.17mm (of Jindal Section
no:2459 @ wt. Of 0.738 Kg/mt),
horizontal Three track member size
92mm x 31.75mm x 1.30mm (of Jindal
Section no:8688, @ Wt.1.07 Kg/mt),
vertical member of size 92mm x
31.75mm x 1.50mm (of Jindal Section
no:8933, @ Wt. 1.06 Kg/mt) with sliding
shutters of horizontal member size 40
mmx18mm x1.29mm (of Jindal Section
no:8947@ wt. Of 0.456 Kg/mt), vertical
member of size 40mm x 18mm x 1.29
mm (of Jindal Section no:8949 @ wt. Of
0.456Kg/mt/ with 5 mm thick transparent
bronze color tinted float glass with
powder coated aluminum fittings and
fixtures and transparent silicon sealant
glass fixing to frame as per details etc.

Sq.M

48

220.32
Sq.M

Providing and fixing window having
extruded aluminum Color Powder
Coated section frame main outer size
63.50 x 38.10 x 1.95 mm (of Jindal
Section no:4605, @ Wt. 1.094 Kg /
Rmt), horizontal two track member size
61.85 mm x 31.75 mm x 1.20mm (of
Jindal Section no: 8687 @ wt. Of 0.695
Kag/mt), vertical member of size 61.85
mm X 31.75mm x 1.30 mm (of Jindal
Section no:8758 @ wt. Of 0.0.659
Kg/mt) with sliding shutters of
horizontal member size 40mm x 18mm x
1.29mm (of Jindal Section no:8949 @
wt. Of 0.456Kg/mt), vertical member of
size 40mm x 18mm x 1.29mm (of Jindal
Section no:8947 @ wt. Of 0.456Kg/mt/
Section 8948, @ Wt. 0.457 Kg/mt) with

Sq.M
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5 mm thick transparent bronze color
tinted float glass with powder coated
aluminum fittings and fixtures and
transparent silicon sealant glass fixing to
frame as per details etc. complete for
window.

49

27.54
Sqg.M

Providing and fixing standard extruded
of aluminum section of size 63.50 x
38.10 x 1.95 mm (of Jindal Section
no:4605, @ Wt. 1.094Kg / Rmt with
color Powder Coated aluminum frame
with 5 mm thick transparent bronze color
tinted float glass with color anodized
aluminum frame for ventilation with 5
mm thick frosted glass as details etc.
complete for. Window

Sq.M

50

899.64
Sq.M

Supplying fabricating, erecting, aligning
& fixing in proper position Asian make
14-gauge hollow mild steel, 50mm
x25mm and 14gauge metal sheet as per
design on both side outer frame with 75
x 375 x 4mm MS angle equal for
shutters opening two on both side
complete at site. Rate shall include for
supplying all materials such as ISI mark
welding rods, bolts, nuts, etc. and like
labor for the work of straightening,
cutting, drilling holes, necessary plants /
equipment for assembling, bolting
welding, erecting, etc. complete as
directed. Rate shall include for one coat
of red oxide and two coats of approved
epoxy enamel paint after thorough
cleaning of surfaces. Measurement of
steel shall be on the basis of length of the
sections as per drawings and standard
weight as per ISI code.

51

11028.24
Sq.M

Finishing wall with weather proof
exterior emulsion paint on wall surface
(two coast) to give a required shape even
shade after thoroughly brushing the
surface to remove all dirt, and remains of
loose powdered materials etc. Complete

52

51789.48
Sq.M

Providing & applying three coats (First
two coats are with brush and final coat is
with roller) of plastic emulsion paint of
desired shade, of approved make, brand
and manufacture, on any surface, at all
heights, to give an even shade, including
thoroughly brushing the surface free
from mortar droppings and other foreign
matter and sand papered smooth. The
paint shall be applied after applying a
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coat of primer and putty.

53

161.16
Sq,M

Providing 30 mm thick FACTORY
MADE SOLID BOTH SIDE PRELAM
PANEL PVC DOOR SHUTTER
consisting of frame made out of M.S
frame covered with 5mm thick heat
moulded prelam PVC ‘¢’ channel of size
30mm thickness,70mm width of which
50mm shall be flat and 20mm shall be
tapered in 45 degree angle on either side
of the panel.10mm(5mmx2) thick 20 mm
wide cross pvc sheet shall be provided as
a gap inserted for top rail and bottom
rails. Paneling of 5mm thick both side
prelam PVC sheet to be fitted in MS
frame welded, sealed to the stiles and
rails with 7mm thickx15mm wide PVC
sheet beading on inner side of the ‘¢’
channel using PVC solvent adhesives etc
complete as per direction of Engineering
in charge manufacture's specification and
drawing.

54

1482.06
Sq.M

Supplying fabricating, erecting, aligning
& fixing in proper position 14 gauge
metal sheet to EZ-7  section
doors/iwindow frame and outer frame
with 75x37.5x4mm M.S angle and M.S
grill of 12 mm MS bars as per required
spacing welded to outer frame complete
at site. rate shall include for suppling all
materials such as ISI mark welding rods,
bolts, nuts, etc and like labour for the
work of erecting etc. complete as
directed. Rates shall include for one coat
of red oxide and two cots of approved
epoxy enamel paint after thorough
cleaning of surface. measurement of steel
shall be on the basic of length of the
section as per drawings and slandered
weight as per ISl code

SANITARY FIXTURES &
FITTINGS

55

102
No

Providing and fixing wash down wall
mounting EWC-P of approved shade,
conforming to Pattern 2 of IS: 2556 (Part
-11), with SWR Selfit Soil PVC pipe and
plug bend as per specifications; glazed
vitreous / Colored  European Water
Closet with Cistern (1S-2326), with
grouting the CIl chair inside the
floor/wall, rubber gaskets, connecting
PVC 110mm diameter soil pipe with
PVC coupling, nuts, mounting cistern on
WC., and solid verity heavy duty plastic
seat cover as per 1S-2548, of approved

No
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make; cutting and making jari work etc.
complete.

EWC-P: (CERA,
PARRYWARE Make)
CONCEALED CISTERN Twin Flush
Type: (Jaquar, Gabrit, Veiaga Make)
SEAT COVER: (CERA, HINDWARE,
PARRYWARE Make)

HINDWARE,

56

102
No

Providing and fixing White glazed
vitreous Wash Basin wall mounting type,
size 550x400 mm dia., with supporting
M.S. or C.I. Brackets, 1 no, 32 mm CP
Bottle trap with extension piece to wall
flange with rubber adopter for waste
connection and waste coupling. comp.
etc. WALL MOUNTING BASIN:
(CERA, HINDWARE, PARRYWARE
Make)

WASTE COUPLING: (HALF
THREAD) JAQUAR ALLIED SERIES
MAKE

BOTTLE TRAP: (With Internal
Partition) JAQUAR/ ALLIED SERIES
MAKE

No

57

102
No

Providing and fixing central hole basin
Pillar Tap cock, with required braided
pipes from basin pillar tap to angular stop
cock etc. complete.

BASIN PILLAR COCK:
CONTINENTAL SERIES)

(JAQUAR

No

58

102
No

Providing & fixing of Flush cock with
wall Flange 32mm with lever knob
complete in all respects including cutting
and making good the walls etc.
METROPOLE FLUSH COCK: -
(JAQUAR CONTINENTAL SERIES)

No

59

102
No

Providing & fixing of wall mixer 3 in 1
system with provision for both telephone
shower and overhead shower complete
with  bend pipe. MIXER UNIT:
(JAQUAR CONTINENTAL SERIES)

OVERHEAD SHOWER (JAQUAR
CONTINENTAL SERIES).
TELEPHONE SHOWER-
CONTINENTAL SERIES)

(JAQUAR

No

60

102
No

Providing & fixing in position 15 mm
C.P. brass bib cocks of best quality (as
approved by the Engineer-in-Charge).
2-way BIB COCK: (JAQUAR
CONTINENTAL SERIES)

No

61

204
No

Providing & fixing 15mm C.P. brass
angle valve with C.P. copper connecting
pipe 450 mm long and nuts, washer, and
brass flange complete, including cutting

and making good the wall where
required.
ANGLE VALVE: (JAQUAR

No




-63 -

Items
No.
oLL6Ld
612

Quantities

estimated

out or less
elFa
el ¥
9L Acell
af a3

Item of work
519+l ouold

Tendered Rates
-S| ewldd €

In figure
Rs.Ps

In words

Unit
A5

Total amount
according to
estimated

guantities
g1l wsea
QAR §E A

2

3

6

CONTINENTAL SERIES)
COPPER PIPE:
CONTINENTAL SERIES)

(JAQUAR

62

102
No

Providing & fixing stainless steel sink,
R.S. or C.I. Painted brackets painted,
40mm dia. C.P. waste, C.P. brass chain
and rubber plug, strainer with necessary
C.P. brass unions complete including
painting the fittings and cutting and
making good the walls wherever
required, with CP sink cock with raised
"J" shaped swinging spout.

NIRALI - GRACE - PLAIN - 510 X 432
MM (JAQUAR/ MAKE)

SINK HOT & COLD MIXER WIT J -
SHAPED SWINGING SPOUT
(JAQUAR/ MAKE)

No

63

102
No

Providing & fixing white vitreous China
flat back urinal of size 590x375x390mm
as per 1S-2556 (Part-2) with C.I. hangers
and 15mm dia. C.P. spreader,32mm
diameter CP bottle trap and pipe to wall
with C.P. flange complete including
cutting and making good the walls and
floors wherever required.

FLAT BACK LARGE URINAL:
(CERA, HINDWARE, PARRYWARE
MAKE)

WASTE COUPLING (FULL THREAD)
(JAQUAR ALLIED SERIES)

No

64

102
No

Providing & fixing of concealed stop
cock with wall flange and complete., for
the  following sizes.25mm dia.
(JAQUAR CONTINENTAL SERIES)

No

65

102
No

Providing & fixing in position 15 mm
C.P. brass bib cocks of best quality (as
approved by the Engineer-in-Charge).
BIB COCK: (JAQUAR
CONTINENTAL SERIES)

No

66

102
No

Providing & fixing of Hand Shower
(Health Faucet), with 8mm Dia,1Rmt
Long PVC Tube and Wall Hook
accessories to complete the item

HAND SHOWER: (JAQUAR, ALLIED
SERIES MAKE)

No

INTERNAL &
DRAINAGE

(SOIL, WASTE, VENT AND WATER
PIPES & FITTINGS)

EXTERNAL

67

97.00
Rmt

Providing fixing, testing and
commissioning of SWR PVC PIPE
TYPE-B(6Kg/cm2.) Ring fit/selfit pipe
conforming to 1S:13592 including all
fittings such as bends, junctions,
inspection doors, offsets, cowl, access

Rmt
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pieces/plugs etc. jointing with PVC
Adhesive joints including cutting holes in
RCC or brick walls, floor and making
good the same. (Inside Toilet & Kitchen
and Wash Area Works) (Supreme/
Finolex/ Astral MAKE) SOIL &
WASTE & VENT PIPE: -160 mm
diameter

68

485.00
Rmt

Providing fixing, testing and
commissioning of SWR PVC PIPE
TYPE-B(6Kg/cm2.) Ring fit/selfit pipe
conforming to 1S:13592 including all
fittings such as bends, junctions,
inspection doors, offsets, cowl, access
pieces/plugs etc. jointing with PVC
Adhesive joints including cutting holes in
RCC or brick walls, floor and making
good the same. (Inside Toilet & Kitchen
and Wash Area Works) (Supreme/
Finolex/ Astral MAKE) SOIL &
WASTE & VENT PIPE: -110 mm
diameter.

Rmt

69

728.00
Rmt

Providing fixing, testing and
commissioning of SWR PVC PIPE
TYPE-B(6Kg/cm2.) Ring fit/selfit pipe
conforming to 1S:13592 including all
fittings such as bends, junctions,
inspection doors, offsets, cowl, access
pieces/plugs etc. jointing with PVC
Adhesive joints including cutting holes in
RCC or brick walls, floor and making
good the same. (Inside Toilet & Kitchen
and Wash Area Works) (Supreme/
Finolex/ Astral MAKE) SOIL &
WASTE & VENT PIPE: -75 mm dia.

Rmt

70

204
No

Providing & fixing PVC Floor Trap OR
multi floor trap of 75mm diameter, with
necessary distance piece of 75mm
diameter pipe and 150x150mm grating
S.S. three piece, making necessary trap
chamber all around the trap with
complete water proofing treatment inside
and outside of the chamber, the work is
including necessary SLAB /WALL RCC
or Brick holes and cutting and refinishing
of the junction with necessary treatment
etc. complete. (Supreme/ Finolex/ Prince/
Astral MAKE) 110mm x 75mm

No

71

146
Rmt

Providing and fixing PVC Pipe ISl
marked brand as per 1S:4985 (6 kg.)
complete with PVC Fittings & clamps &
hinges including cutting and making
good the walls & ceiling for waste pipes,
connections & as directed by the
Engineer-in-Charge. (Supreme/ Finolex/
Prince/ Astral MAKE) 50 mm nominal
bore (For Kitchen Water: Wash out)

Rmt
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72 364 As above for ----40mm nominal bore Rmt
Rmt (For Wash basin Water: Wash out)
73 243 As above for ----40mm nominal bore Rmt
Rmt (For AC Drain piping in Shaft with
insulation as required.)
74 72 Providing and fixing M.S. holder-bat No
No clamps of approved design to PVC pipe
embedded in and including cement
concrete blocks 10x10x10cm of 1:2:4
mix (1 cement: 2 coarse sands: 4 graded
stone aggregate 20mm nominal size For
160 mm diameter pipe) (Chilly.
/Intellotech or Eq. Approved Make) for
160 mm diameter pipe
75 728 As above for 110 mm dia. pipe No
No
76 243 As above for 75 mm dia. pipe No
No
77 485 As above for 50 mm dia. pipe No
No
78 485 As above For 40 mm dia. pipe No
No
EXTERNAL SEWER NETWORK
79 485.00 Providing and Laying & Jointing ECO- Rmt
Rmt drain PVC pipe as per 1S-15328 class
SN-4 pipes to the specified invert level
and slope and full leak proof joining with
rubber ring click ring jointing etc.,
complete with testing. complete with
PVC Fittings & RCC support of 450mm
X 450mm size as required at every émtr
distances also including cutting and
making good the walls & floors for waste
pipes, connections & as directed by the
Engineer-in-Charge. (Supreme/ Finolex/
Astral MAKE) 160 mm
80 194.00 As above for 200MM Rmt
Rmt
81 485.00 Excavating trenches in soil of required Cu.M
Cu.M width for pipes etc. including excavation
for sockets, and dressing of sides,
ramming of bottoms, depth up to 2.0 m
including getting out the excavated soil,
and then refilling the soil as required, in
layers not exceeding 20 cm in depth
including consolidating each deposited
layer by ramming, watering etc. and
disposing of surplus excavated soil as
directed, within a lead of 1000 mtr:0 to
1.5mtr depth
82 485.00 Providing and spreading graded sand Cu.M
Cu.M feeling below, around, and above PVC

pipe for support as per the typical section
shown in drawing with a lead of 10
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Kilometer. Minimum 300mm feeling
required all around the pipe.

83

Constructing masonry inspection/
manhole Chamber inside with 75 second
class designation brick work in cement
mortar 1:5 (1 cement :5 fine sand) for
drainage, with FRP surface heavy duty
chamber cover with RCC top slab 1:2:4
mix (1 cement:2 coarse sand : 4 graded
stone aggregate 20mm nominal size)
necessary excavation foundation concrete
1:4:8 (1 cement :4 fine sand : 8 graded
stone aggregate 40 mm nominal size) and
inside and outside plastering with cement
mortar 1:3 ( 1 cement :3 coarse sand)
12mm thick finished with a floating coat
of neat cement complete including using
waterproofing compound as per standard
design FRP. foot rests including fixing in
20 x 20 x 10 cm cement concrete blocks
1:3:6 (1 cement :3 coarse sand :6 graded
stone aggregate 20 mm nominal size):
(Sewerage drain chamber) (Note: Cost
shall include dewatering & water
proofing of chambers as directed at site).

No

84

12
No

600 x 600 mm size 0 to 1.0mtr depth

No

85

12
No

900 x 800 mm size 1.0 to 1.5mtr depth

No

86

No

1200 x 900mm size 1.5 to 3.0mtr depth

No

87

102
No

Providing and fixing square mouth PVC
gully trap grade A’ complete with C.I.
grating brick masonry chamber with first
class bricks and water tight double seal
C.1. cover with frame of 300 x 300 mm
internal size. The weight of cover to be
not less than 4.5 kg and frame to be not
less than 2.70 kg. as per standard design.
(Note: Cost shall include dewatering &
water proofing of chambers as directed at
site). 300 x 300 mm chamber with 160 x
110 mm size P’ trap.

No

88

Job

Providing and fixing of PVVC sewer trap
of 200mm sizes, the trap should be
installed at the last manhole. Making
connection of sewage line from last
manhole to septic tank including
excavation, dewatering, making RCC or
masonry wall pipe holes complete work

Job

89

146
No

Providing and fixing to the inlet mouth of
rain water pipe FRP medium duty grating
15cm diameter or square size of cutting
holes and making good the walls all
complete.

No
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90 146 Providing fixing, testing and Rmt
Rmt commissioning of SWR PVC PIPE
TYPE-B(6Kg/cm2.) self-fit  pipe
conforming to 1S:13592 including all
fittings such as bends, junctions,
inspection doors, offsets, cowl, access
pieces/plugs etc. jointing with PVC
Adhesive joints including cutting holes in
RCC or brick walls, floor and making
good the same. (TERRACE RAIN
WATER DOWN TAKE) 160 mm
diameter
91 728 110 mm diameter. (Vertical Drops Rmt
Rmt
92 242 75 mm diameter. Rmt
Rmt
INTERNAL & EXTERNAL COLD /
HOT /DRINKING WATER SUPPLY:
INTERNAL WATER SUPPLY WORK:-
93.0 Providing and fixing UPVC-SCH-80
pipes with UPVC SCH-80 fittings UV
stabilized and UPVC solutions adhesive
joints, having thermal stability for cold
water supply including all UPVC plain
joints and brass threaded joints fittings
including fixing the pipe clamps at
1.0mtr in necessary with testing of all
joints and pipes comp. as per Eng. in
charge. (External Vertical Shaft Works +
Terrace & Under Ground main line
work) (Astral/ Supreme/Ashirwad Make)
DOMESTIC / FLUSHING WATER
SUPPLY: -
93 145.00 As above for 15 mm diameter Rmt
Rmt
94 242.00 As above for 20mm diameter Rmt
Rmt
95 364.00 As above for 25 mm diameter Rmt
Rmt
96 364.00 As above for 32 mm diameter Rmt
Rmt
97 728.00 As above for 40 mm diameter Rmt
Rmt
98 728.00 As above for 50 mm diameter Rmt
Rmt
99 146.00 As above for 65 mm diameter Rmt
Rmt
100 97.00 As above for 80 mm diameter Rmt
Rmt
101 97.00 As above for 100 mm diameter Rmt
Rmt

INTERNAL TOILET PIPING HOT
AND COLD-WATER SUPPLY
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1 2 3 4 5 5 6
WORK:
0 Providing and fixing Chlorinated
Polyvinyl  Chloride (CPVC)SDR-11
pipes, having thermal stability for hot &
cold-water supply including all CPVC
plain & brass threated fittings including
fixing the pipe with clamps at 1.00m
spacing. This includes jointing of pipes
& fittings with one step CPVC solvent
cement and testing of joints complete as
per direction of engineer in charge.
(Astral/ Ashirwad Make)
102 364.00 As above for 5 mm diameter Rmt
Rmt
103 485.00 As above for 20 mm diameter Rmt
Rmt
104 364.00 As above for 25 mm diameter Rmt
Rmt
105 364.00 As above for 32 mm diameter Rmt
Rmt
106 364.00 As above for 40 mm diameter Rmt
Rmt
107 102 Supply, Installation, Testing and No
No Commissioning of 25 mm dia. air release
valve. (Zoloto/ Audco/ R.B./ Spirex)
108 102 Providing and fixing float valve with No
No pressure type (Copper) float of approved
make. (Zoloto/ Audco/ R.B./ Spirex)
25mm dia.
109 102 Supply, installation, testing and No
No commissioning of Domestic Water
meters horizontal inferential, single or
multi jet, dry dial, suitable for 50 deg. C,
duly sealed against tampering, complete
with coupling conforming to Class B, IS
779-1994 (latest edition) or ISO 4064,
readings in metric system.
40 mm dia.
ELECRICAL INTERNAL SHOP
CUM GODOWN-102 NOS
110 2768 Point wiring for Light / Bell with  2-1.5 No
No sg.mm & earth wire of 1.5 sg.mm

(Green) both are of ISI marked 1.1 KV
grade FRLS PVC insulated multistrand
copper wires, in following type of pipe
to be erected concealed in/ on surface on
wall/ceiling complete with 6A Modular
type switch / bell push & accessories and
earth continuity  of following type,
erected on PVC / Metallic box, single
mounting base frame  covered with
textured/metallic front plate modules
erected on / in wall / ceiling as per pipe
erected, with necessary Lamp




- 69 -

Items
No.
oLL6Ld
612

Quantities

estimated

out or less
elFa
el ¥
9L Acell
af a3

Item of work
519+l ouold

Tendered Rates
-S| ewldd €

In figure
Rs.Ps

In words

Unit
A5

Total amount
according to
estimated

guantities
g1l wsea
QAR §E A

2

3

6

holder/ceiling rose / H.D. Connector as
directed.

111

432.00
Rmt

Point wiring for FAN with 2-1.5 sq.mm
& earth wire of 1.5 sq.mm (Green) both
are of .ISI marked 1.1 KV Grade FRLS
PVC insulated multistrand copper wires,
in following type of pipe to be erected
concealed in / flushed on wall/ceiling
complete with 6A Modular type switch
and hum free EME four or more step
type electronic fan regulator with
separately mounted and accessories with
earth continuity of following type erected
on PVC / Metallic box, single mounting
base frame covered with
textured/metallic front plate modules
erected on / in wall / ceiling as per pipe
erected. with necessary ceiling rose /
H.D. Connector as directed. (a) with
medium class Rigid PVC pipe and
accessories

Rmt

112

121
No

Point wiring for Two Way Controlled
Light Point with 2-1.5 sq.mm & earth
wire of 1.5 sg.mm (green) both are of.
ISI marked 1.1 KV grade FRLS PVC
insulated multi strand copper wires
erected in below type of pipe with 6A
Modular type switches and following
type of accessories erected on PVC /
Metallic/Wooden box, single mounting
base frame covered with textured /
metallic/white  front plate  modules
erected on / in wall / ceiling as per pipe
erected. with necessary batten/angle
holder or ceiling rose or H.D. Connector
as directed. (a) with medium class Rigid
PVC pipe and accessories erected flushed
on wall/ceiling complete

No

113

121
No

Point wiring for Individual Plug with &
earth wire of 1.5 sg.mm (Green) both are
of I1SI marked 1.1 KV grade FRLS PVC
insulated multistrand copper wires, in
following type of to be erected concealed
in / on surface of wall / ceiling complete
with Modular type switch & 5 pin Plug
erected on PVC / Metallic box covered
with appropriate front plate modules
erected on / in wall / ceiling as per pipe
erected with following type of
accessories.[I1] For 16A Plug with 2-1.5
sg.mm Cu. Wire (a) with medium class
Rigid PVC pipe and accessories Cat Il1

No

114

121
No

Point wiring for Individual Plug with &
earth wire of 1.5 sg.mm (Green) both are
of 1SI marked 1.1 KV grade FRLS PVC

No
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insulated multistrand copper wires, in
following type of to be erected concealed
in / on surface of wall / ceiling complete
with Modular type switch & 5 pin Plug
erected on PVC / Metallic box covered
with appropriate front plate modules
erected on / in wall / ceiling as per pipe
erected with following type of
accessories.[I] For 16A Plug with 2-4.0
sg.mm Cu. Wire (a) with medium class
Rigid PVC pipe and accessories Cat 111

115

224.00
Rmt

Point wiring for Individual Plug with &
earth wire of 1.5 sg.mm (Green) both are
of ISI marked 1.1 KV grade FRLS PVC
insulated multistrand copper wires, in
following type of to be erected concealed
in / on surface of wall / ceiling complete
with Modular type switch & 5 pin Plug
erected on PVC / Metallic box covered
with appropriate front plate modules
erected on / in wall / ceiling as per pipe
erected with following type of
accessories.[I] For 16A Plug with 2-4.0
sg.mm Cu. Wire (a) with medium class
Rigid PVC pipe and accessories Cat I11

Rmt

116

1068
No

Point wiring for Looped Plug with 6A
Modular type switch & 5 pin socket
erected on PVC / Metallic box, single
mounting base frame covered with
textured / metallic front plate modules
erected on / in wall / ceiling with
following type accessories Cat. 111

No

117

21857.00
Rmt

Mains with 1.1 KV grade FRLS PVC
insulated 1SI marked stranded Copper
conductor wire in following type of pipe
to be erected concealed in /flushed on
wall/ceiling, with 1.5 sq. mm copper
conductor FRLS PVC insulated stranded
wire of green color for earth continuity of
following size (a) with medium class
Rigid PVC pipe and accessories (b) 2
wire 1.5 sg. mm

Rmt

118

5828.00
Rmt

Mains with 1.1 KV grade FRLS PVC
insulated 1SI marked stranded Copper
conductor wire in following type of pipe
to be erected concealed in /flushed on
wall/ceiling, with 1.5 sq. mm copper
conductor FRLS PVC insulated stranded
wire of green color for earth continuity of
following size (a) with medium class
Rigid PVC pipe and accessories (b) 2
wire 2.5 sg. mm

Rmt

119

4128.00
Rmt

Mains with 1.1 KV grade FRLS PVC
insulated 1SI marked stranded Copper
conductor wire in following type of pipe
to be erected in / on wall / ceiling with
2.5 sq. mm copper conductor FRLS PVC

Rmt
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insulated stranded wire of green color for
earth continuity of following size (a)
with medium class Rigid PVC pipe and
accessories (a) 2 wire 4 sq. mm

120

3060.00
Rmt

Mains with ISI marked, 1.5KV grade
electrolyte multi  stranded, annealed
copper conductor with heat resistant PVC
insulated conforms to 1S 694, IEC - 227
erected in existing pipe of following size
(Specifically for control panel, relays,
power switchgears, motor starters &
control wiring) with required size of
copper lugs, nuts and bolts if required.
(g9) One wire 6.00 sg. mm

Rmt

121

2428.00
Rmt

Providing & Erecting approved make
following size of TV Co-axial flexible
cable comprising inner conductor of solid
bare copper insulated with Foam PE &
Secondary conductor made of poly -
Aluminum film bonded Al. Braids @
suitable coverage overall sheathed with
black PVC insulation. e). RG-11

Rmt

122

19428.00
Rmt

Providing and erecting ISI mark medium
class RIGID PVC PIPES of following
size complete to be erected on/in wall or
ceiling erected with necessary PVC
fittings & Junction boxes fixed with
adhesive solution & Clamps with
following dia of pipes, in approved
manner as directed (2)20 mm

Rmt

123

10685.00
Rmt

Providing and erecting ISI mark medium
class RIGID PVC PIPES of following
size complete to be erected on/in wall or
ceiling erected with necessary PVC
fittings & Junction boxes fixed with
adhesive solution & Clamps with
following dia of pipes, in approved
manner as directed (b) 25 mm

Rmt

124

111
No

Providing & erecting Switch board for
Computer or electric apparatus consisting
of following modular type accessories
mounted with PVC / Metallic
concealed/open  box  with  single
mounting base frame covered with
textured/metallic  /white front plate,
modules  erected  with  necessary
connections as directed

1 no. 6A/16A universal plug-switch
combined.

3 nos. 6A Switch

3 nos. 6A 5 pin Plug for Modular Type
Accessories

No

125

106
No

Providing following type of Modular
Type Accessories mounted with PVC /
metallic box, single mounting base frame
covered with textured / metallic front
plate, modules erected with necessary

No
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connection. As desired by Engineer In
charge (4) TV Co-axial Socket outlet

126

106
No

Providing following type of Modular
Type Accessories mounted with PVC /
metallic box, single mounting base frame
covered with textured / metallic front
plate, modules erected with necessary
connection. As desired by Engineer In
charge (3) Two Pin/RJ-11 Telephone
Socket One Gang

No

127

111
No

Providing following type of Modular
Type Accessories mounted with PVC /
metallic box, single mounting base frame
covered with textured / metallic front
plate, modules erected with necessary
connection. As desired by Engineer In
charge (8) Modem Jack for Computer
Open RJ-45

No

128

534
No

Providing following type of Modular
Type Accessories mounted with PVC /
metallic box, single mounting base frame
covered with textured / metallic front
plate, modules erected with necessary
connection. As desired by Engineer In
charge (7) Blank Plate Single

No

129

102
No

Providing and erecting Sheet Steel
powder coated MCB distribution board -
flush / surface mounted fitted with
busbar, neutral link, earth bar and DIN
rail, confirming to IS 13032 and BS
5486-1986 without MCB to house
appropriate nos. of MCBs. (The DBs
should be used of same company of
MCB to be used) (A) single phase 21.
incoming and horizontal single-phase
outgoing (b) sheet steel double door (IP-
43) (iv)12 way

No

130

5.00
Sqg.M

Providing and erecting Sheet Steel
powder coated MCB distribution board -
flush / surface mounted fitted with
busbar, neutral link, earth bar and DIN
rail, confirming to 1S 13032 and BS
5486-1986 without MCB to house
appropriate nos. of MCBs. (The DBs
should be used of same company of
MCB to be used) (B) three phase
incoming and single-phase horizontal
type outgoing Per phase isolation type
(PPI) (b) sheet steel double door (iii)8
way

Sq.M

131

5.00
Sqg.M

Supplying & erecting Sheet Steel powder
coated Cable end termination Box to be
mounted on Top or Bottom of the MCB
Distribution Box for housing/covering
Extra wires & Cables, suitable for
following size of MCB DB Box. (G)
Three Phase 8 Way

Sq.M
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132 111 Approved make ELCBs / RCCBs No
No conforming to 1S: 12640 and having
sensitivity of 30 mA and Short Circuit
withstand capacity of 6 KA and suitable
for operation on single phase 240 V.
having characteristic of quick action &
tripping with all advance feature & do
not incorporate any electronic
component. for following Max. rating
erected as directed (ii) 40Amps. DP
133 1165 Providing and erecting Miniature circuit No
No breaker single pole 6A to 25A suitable to
operate on 240 V A.C. system and
having breaking capacity 10 KA to be
erected in existing box. confirming to IS
8828/1996 with ISI Mark
134 111 SITC FP MCB Enclosure of IP65 Water No
No Tight Junction Box with 32A DP MCB
With necessary clamp for mounting of
the J.B. J. B. Should be provided with
cable Connectors + IP65 Glands + 1P65
Grommets. connectors to connect 2 nos.
of 6 sq. mm. x 4 core cables+ Earthing
wires. of Legrand, Schneider, C&S make
135 816. Supplying & erecting fan hook box of 10 No
No mm M.S. round bar bounded to the RCC
bars up to 50mm length each side and
pierced through a 16 Gauge M.S. box /
Heavy Duty PVC box complete erected
concealed in Ceiling with necessary
finishing.
136 816 Providing 2. 5mm.thick laminated acrylic No
No sheet to cover the fan hook or Fan box.
137 534 Providingr &  Erecting following No
No Shockproof tissino type accessories
erected on 3 mm thick PC
(Polycarbonate)  sheet in  PVC/
Metal/Wooden Box. erected on wall/
ceiling. (8) Bakelite lamp holder
138 534 Providing &  Erecting following No
No Shockproof tissino type accessories
erected on 3 mm thick PC
(Polycarbonate) ~ sheet in PVC/
Metal/Wooden Box. erected on wall/
ceiling. (7) Bakelite ceiling, rose
139 111 Providing following type of Modular No
No Type Accessories mounted with PVC /
metallic/Wooden box, single mounting
base frame covered with textured /
metallic/white front plate, modules
erected with necessary connections as per
site situation directed by Engineer In
charge. (8) Computer RJ-45 socket
CIVIL WORK-WAREHOUSE
140 400.43 Excavation for foundation up to 1.50 mt Cu.M
Cu.M depth including sorting out and stacking
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of useful materials and disposing the
excavated stuff up to 50 mt lead (A)
Loose or soft soil (EXECUTED WITH
MECHANISED EFFORTS
MACHINARIES)

141

160.17
Cu.M

Excavation for foundation 1.50 mt to
3.00 mt depth including sorting out and
stacking of useful materials and
disposing the excavated stuff up to 50 mt
lead (A) Loose or soft soil (EXECUTED
WITH  MECHANISED EFFORTS
MACHINARIES)

Cu.M

142

6630.75
Cu.M

Filling foundation and plinth with
murrum or selected soil in layer of 20 cm
in thickness including ramming watering
and consolidating etc. complete

Cu.M

143

828.84
Cu.M

Filling in foundation and plinth with sand
in layers of 20 cm. Thickness including
watering ramming and consolidating etc.
complete.

Cu.M

144

2813.93
Sq.M

Carrying out plinth treatment to post
construction / existing structure by
spraying chemical solution for termite
control treatment including labor and
material consistent with I.S.1
specification. Using Chlordane and
Chiorpurfiles 20 EC. As Per 6131 paret-
Il Concentration Weight one percent is
recommended i.e. one liter 20 EC
chemical emulsion with 19 liter give 1 %
concentration inclusive of one liter
chemical emulsion application at the rate
of 5 Liter chemical / Sqm of surface is
recommended as per I. S

145

25.46
Cu.M

Providing and laying controlled cement
concrete M-100 RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish and reinforcement for
reinforced concrete work in: (d)
Foundations, footings Bases of columns
and the like and Mass concrete.

Cu.M

146

19.15
Cu.M

Providing and laying controlled cement
concrete M-250 RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish but excluding the cost of
reinforcement for reinforced concrete
work in foundation footings, base of
columns and mass concrete.

Cu.M

147

38.66
Cu.M

Providing and laying controlled cement
concrete M-250 and curing complete
including the cost of formwork with
sheathing steel sheets so as to give a fair
finish but excluding the cost of

Cu.M
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reinforcement for reinforced concrete
work in foundation footings, base of
columns and mass concrete.

148

8.23
Cu.M

Providing and laying controlled cement
concrete M-250 RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish but excluding the cost of
reinforcement for reinforced concrete
work in foundation footings, base of
columns and mass concrete.

Cu.M

149

14.95
Cu.M

Providing and laying controlled cement
concrete  M-250 RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish but excluding the cost of
reinforcement for reinforced concrete
work in Columns, pillars posts and struts
G. FLOOR (up to new GL)

Cu.M

150

17.25
Cu.M

Providing and laying controlled cement
concrete M-250 RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish but excluding the cost of
reinforcement for reinforced concrete
work in Columns, pillars posts and struts
G. FLOOR (up to new PL)

Cu.M

151

13.05
Cu.M

Providing and laying controlled cement
concrete  M-250 RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish but excluding the cost of
reinforcement for reinforced concrete
work in Columns, pillars posts and struts
G. FLOOR (up to 3 mtr)

Cu.M

152

12.90
Cu.M

Providing and laying controlled cement
concrete  M-250 RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish but excluding the cost of
reinforcement for reinforced concrete
work in Columns, pillars posts and struts
F. FLOOR (up to 3 to 6 mtr)

Cu.M

153

0.70
Cu.M

Providing and laying controlled cement
concrete M-250 RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish but excluding the cost of
reinforcement for reinforced concrete
work in Columns, pillars posts and struts
F. FLOOR (Above 6 mt ht)

Cu.M

154

24.93
Cu.M

Providing and laying controlled cement
concrete M-200  RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a

Cu.M
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fair finish but excluding the cost of
reinforcement for reinforced concrete
work in BEAMS Ground Floor (GL)
155 24.93 Providing and laying controlled cement Cu.M
CuM concrete  M-200  RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish but excluding the cost of
reinforcement for reinforced concrete
work in BEAMS Ground Floor (GL)
156 24.93 Providing and laying controlled cement Cu.M
Cu.M concrete  M-200  RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish but excluding the cost of
reinforcement for reinforced concrete
work in BEAMS First Floor (LINTEL
LEVEL)
157 21.03 Providing and laying controlled cement Cu.M
Cu.M concrete M-200  RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish but excluding the cost of
reinforcement for reinforced concrete
work in BEAM (truss bottom level)
158 10.08 Providing and laying controlled cement CuM
Cu.M concrete M-200  RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish but excluding the cost of
reinforcement for reinforced concrete
work in STAIRCASES Ground Floor
159 35040.61 Providing Thermo Mechanically Treated Kg
Kg bar (T.M.T.) (I.S.l. Mark) conforming to
I.S. - 1786 Fe - 500D for R.C.C. work
including bending, binding and placing
in position complete. All floor Level
160 58.15 Brick work using common Brunt clay CuM
Cu.M building bricks having crushing strength
not less than 35 Kg./Sg.cm. In foundation
and plinth in cement mortar 1:6
(Lcement: 6 fine sand) (b) Conventional
161 119.20 Brick work using common Brunt clay CuM
Cu.M building bricks having crushing strength
not less than 35 Kg./Sq.cm. In super
structure above plinth level up to floor
two level in cement mortar 1:6 (Lcement:
6 fine sand) (b) Conventional {Ground
Floor up to 3 mt ht)
162 118.02 Brick work using common Brunt clay Cu.M
Cu.M building bricks having crushing strength

not less than 35 Kg./Sq.cm. In super
structure above plinth level up to floor
two level in cement mortar 1:6 (1cement:
6 fine sand) (b) Conventional {First
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Floor (3 to 6 mt)

163

8.06
Cu.M

Brick work using common Brunt clay
building bricks having crushing strength
not less than 35 Kg./Sq.cm. In super
structure above plinth level up to floor
two level in cement mortar 1:6 (1cement:
6 fine sand) (b) Conventional {Second
Floor} (gable wall)

Cu.M

164

325.11
Sq.M

Providing 20 mm thick double coat mala
cement plaster on interior brick /
concrete work for plastering comprising
of base coat of 12 mm thick cement
plaster in cement mortar (1 Cement: 4
coarse sand) in rough finishing and 8 mm
thick top coat of cement mortar 1:2 (1
Cement: 2 Coarse sand) finished with
trowel including scaffolding curing etc.
complete. GROUND FLOOR (up to
plinth level)

Sq.M

165

796.50
Sq.M

Providing 20 mm thick double coat mala
cement plaster on interior brick /
concrete work for plastering comprising
of base coat of 12 mm thick cement
plaster in cement mortar (1 Cement: 4
coarse sand) in rough finishing and 8 mm
thick top coat of cement mortar 1:2 (1
Cement: 2 Coarse sand) finished with
trowel including scaffolding curing etc.
complete. GROUND FLOOR (up to 3
mtr ht)

Sq.M

166

690.49
Sq.M

Providing 20 mm thick double coat mala
cement plaster on interior brick /
concrete work for plastering comprising
of base coat of 12 mm thick cement
plaster in cement mortar (1 Cement: 4
coarse sand) in rough finishing and 8 mm
thick top coat of cement mortar 1:2 (1
Cement: 2 Coarse sand) finished with
trowel including scaffolding curing etc.
complete. FIRST FLOOR (above 3 mt
ht)

Sq.M

167

208.64
Sqg.M

Providing 10 mm. thick cement plaster in
single coat for plastering on ceiling and
soffits of stairs up to floor two level and
finished even and smooth in: (I) Cement
mortar 1:3 (1 cement: 3 sand) Ground
Floor

Sq.M

168

1608.05
Sqg.M

20 mm. thick sand faced GUTAKA
FINISHED cement plaster on walls up to
All height above ground level consisting
of 12 mm. thick backing coat of c.m. 1:3
(1 cement: 3 sand) and 8 mm. thick
finishing coat of c.m. 1:1 (1 cement: 1
sand) including making groove 6 mm

Sq.M
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wide and 8 mm deep as approved pattern
etc. complete as directed.
169 24.60 Providing and fixing chicken mesh jali Sq.M
Sq.M with square of 12.50 x 12.50 mm of 25
gauge at junction the Brick. masonry and
reinforcement cement concrete member
including fixing materials scaffolding
labor etc. complete
170 414,42 Providing and laying controlled cement Cu.M
Cu.M concrete M-100 RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish and reinforcement for
reinforced concrete work in: (d)
Foundations, footings Bases of columns
and the like and Mass concrete (below
trimix floor).
171 414,42 Providing and laying cement concrete Sq.M
Cu.M flooring M-200 RMC by using TREMIX
system laid in one layer as per required
level, slop and thickness of 150 mm with
32kg of RCH per/CMT concrete to be
laid in alternate panels size approx. 3.5m
x5.0m with steel channel foam work
leveling with surface vibrator finish the
surface with power float and dowels’
Dewatering the floor with vacuum pump.
light blooming on the surface as per
directed and making construction join of
size 10x40 mm by using of concrete
cutter machine and ready-mix
bituminous filler of Shalimar tar products
172 1695.63 Applying two coats of Birla or Asian Sq.M
Sq.M acrylic lappy (putty) and two coats of
primer of approved brand and
manufacture on new wall surface to give
an even shade including thoroughly
brushing the surface free from mortar
dropping and other foreign matter and
sand papered smooth.
173 137.81 Supplying fabricating, erecting, aligning Sq.M
Sq.M & fixing in proper position Asian make

hollow mild steel, 50mm x50x0.26mm
Framing as per design with 25x25x3mm
G | jali complete at site. Rate shall
include for supplying all materials such
as I1SI mark welding rods, bolts, nuts, etc.
and like labor for the work of
straightening, cutting, drilling holes,
necessary plants / equipment for
assembling, bolting welding, erecting,
etc. complete as directed. Rate shall
include for one coat of red oxide and two
coats of approved epoxy enamel paint
after thorough cleaning of surfaces. on
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Items
No.
oLL6Ld
612

Quantities

estimated

out or less
elFa
el ¥
9L Acell
af a3

Item of work
519+l ouold

Tendered Rates
-S| ewldd €

In figure
Rs.Ps

In words

Unit
A5

Total amount
according to
estimated

guantities
g1l wsea
QAR §E A

2

3

6

pipe. Measurement shall be on the Total
Smt Area.

174

72.00
Sq.M

Providing and fixing rolling shutter of
approved make made of 80mm wide M.
S laths inter locked together throw their
entire length joined together lengths and
joined locks mounted on specially
designed pipe shaft with brackets plates.
guide channels and arrangements for
inside, and outside locking with push-
pull operation including the cost of hood
cover and spring etc. complete (A)
shutter having width below 3.5M

Sq.M

175

113.76
Sq.M

Providing and laying polished Kota stone
slab 25mm thick in risers of steps,
skirting dado and pillars laid on 10mm
thick cement mortal 1.3(1- cement :3
coarse sand) and joined with gray cement
slurry mixed with pigment to match the
shad of slab including rubbing and
polishing etc. complete

Sq.M

176

1816.69
Sq.M

Finishing wall with weather proof
exterior emulsion paint on wall surface
(two coast) to give a required shape even
shade after thoroughly brushing the
surface to remove all dirt, and remains of
loose powdered materials etc. complete

177

1486.99
Sq.M

Providing & applying three coats (First
two coats are with brush and final coat is
with roller) of plastic emulsion paint of
desired shade, of approved make, brand
and manufacture, on any surface, at all
heights, to give an even shade, including
thoroughly brushing the surface free
from mortar droppings and other foreign
matter and sand papered smooth. The
paint shall be applied after applying a
coat of primer and putty.

Sg.M

178

15.56
Cu.M

Providing and laying controlled cement
concrete  M-200 RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish but excluding the cost of
reinforcement for reinforced concrete
work in weather shed

Cu.M

179

4.16
Cu.M

Providing and laying controlled cement
concrete M-200 RMC and curing
complete including the cost of formwork
with sheathing steel sheets so as to give a
fair finish but excluding the cost of
reinforcement for reinforced concrete
work in lintel

Cu.M

180

46.08
Sqg.M

Supplying fabricating, erecting, aligning
& fixing in proper position 14 gauge
metal sheet to EZ-7 sectiondoors/
window frame and outer frame with

Sq.M
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1 2 3 4 5 5 6
75x37.5x4mm M.S angle and M.S grill
of 12mm M.S bars as require spacing
welded to outer frame complete at
site.Rate shall include for suppling all
materials such as ISI mark welding rods,
bolts, nuts, etc. and like labour for the
work of erecting etc.complete asdirected.
Rate shall include for one coat of red
oxide and two cots of surface.
Measurement of steel shall be on the
basic of length of the section as per
drawing and standered weight as per 1SI
code
181 2820.58 PEB Roof structure-73.31mt x 38.48 mt Sq.M
Sq.M Specification
1.Frame type length 72.81mt
2.Width 38.25mt
3.clear height 6.097 from plinth level
4.Roof Slope-1:10
5.Bay spacing 10@ 7.331
6.And Wall column Spacing -7.10
7.Type of and frames non expandable
8.Wind bracing pipe bracing for roof
and side wall
9.Roof cladding -0.47mm thick JSW /
Bhusan make bare galvalume sheet roof
liner panel
10.Wall Cladding — Full height wall
brick
11.Gutter- Galvalume Gutter -0.50 mm
thick
12.Flashing -PPGL 345 MPa color
galvalume 0.50 mm thick
13.Down spout up to GL -PPGL 345
MPa color galvalume off white color
0.50 mm thick
14.Canopy — 1 mt canopy on side walls
15.primary members (frames and build
up members) minimum thick 6 mm —
Shot Blasting, epoxy DTM paint total
DFT 90 to 100 microns
16. Secondary members (purlin and girt)
minimum thick 2.0 mm — galvanized 120
gsm
17.anchor bolts and templets black
painted
Total Tender Amount %
(A) Total Tendered amount RS, ..coovveiiieiiiiieicee,
(B) Rebate on above tendered amount (if any) ............. % (in fiture) RS. vovvveieiiecece
PSS in words)

(C) Net tendered amount (A —B) RS. ..cccveiiiiiiiniiiienee e

In words (Rupess




Notes 1 - All work shall be carried out as per Public Works Department Handbook and other specifications
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of R and B Department or as directed.
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Notes 2 - Rates quoted include clearance of site (prior commencement of work and at its close) in all

respects and hold good for work under all conditions, site, moisture, weather etc.
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Notes 3 — To be continued on additional sheets if found necessary
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Signature of contractor

SCHEDULE -C
(see clause No. -2)

Time Schedule, for completion of different designated parts of the work and rate of liquidated to be paid by

Chairman
A.P.M.C.
UNJHA

the Contractor, if he fails to complete the part of work within stipulated time limit is as detailed below :

Time Schedule of Completion

Percentage of time of the total Percentage of work Rate of liquidated damages per
time limit day

1 2 3

Building work

25% 10% 0.10 %

50% 40% 0.10 %

75% 80% 0.10%

100% 100% 0.10 %

(As corrected vied B & CD GR. No. TNC - 1091 - IB - 10/(11) - C, dated 29-6-92)

Signature of contractor

Chairman
A.P.M.C.
UNJHA




